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       SECTION 00 90 04 
BIDDING AND CONTRACT REQUIREMENTS 

ADDENDUM NUMBER 4 
  

Demonica Kemper Architects        
125 N. Halsted Street, Suite 301 
Chicago, IL 60661 
312.496.0000 

 
To: Prospective Bidders 
 
Issued: June 4, 2025 
 
Re: ADDENDUM NUMBER (4) TO THE BIDDING DOCUMENTS FOR 

 
McHenry County College 
Engagement Hall 
Architect’s Project Number: 24-027 

 
This addendum forms a part of the bidding and contract documents and modifies the original bidding 
documents dated May 16, 2025.  Acknowledge receipt of this addendum in the space provided on Bid Form.  
FAILURE TO DO SO MAY SUBJECT BIDDER TO DISQUALIFICATION. 
 
 
ADDENDA TO THE PROJECT MANUAL 
 
1. 00 32 00 – Scope Sheet 
 
ADDENDA TO THE DRAWINGS 
 
None 
 
 
CLARIFICATIONS 
 
None 
 
This addendum consists of 1 pages, excluding attachments. 
 
END 00 90 04.  
 
Attachments: 
1. 003200 



 
DIVISION 00 – Bidding and Procurement Requirements 

SECTION 00 32 00– Scope Document 

 
 

 

00 32 00 - Scope of Work 
McHenry County College 
Engagement Hall 

 

 
06/03/2025 
Pepper Construction Company 

 

 
 
 
 
 

This Section Contains: 
 

A. Scope of Work – All Bid Packages 

i. All bids for all Bid Packages must be inclusive of all requirements outlined in the 

All Scope of Work 
 

 

B. Scope of Work – Trade Specific Bid Packages 

i. All bids must be inclusive of all requirements outlined in the trade specific Bid 

Packages outlined below: 
 

 

1. Demolition 
2. Excavation and Site Utilities 
3. Landscaping and Irrigation 
4. Concrete 
5. Masonry 
6. Steel 
7. General Carpentry 
8. Roofing and ACM 
9. Storefronts and Glazing 
10. Ceilings 
11. Flooring 
12. Paint 
13. Fire Protection 
14. Plumbing 
15. HVAC 
16. Electrical and Low Voltage
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All SCOPE OF WORK 
For 

ALL BID PACKAGES 
 

All bids for all Bid Packages must be inclusive of, but not necessarily limited to, all requirements outlined in the All 

Scope of Work below: 

 
Specifications 

All Division 00 ...................Procurement and Contracting Requirements 

All Division 01 ...............................General Requirements 
  

Bid 
Group 

Bid 
Package 

Scope 
Item 

Description  

1 ALL 0.01 Each Trade Contractor shall submit one fully executed copy of AIA Document A305 
“Contractor’s Qualification Statement” prior to the bid due date as identified in the 
Notice to Bidders. Faxed submittals are acceptable. A305 document copies may be 
obtained from the Chicago AIA office located at 222 Merchandise Mart Plaza, Suite 1049, 
Chicago, IL 60654. 
Each Trade Contractor shall also be prequalified with Pepper Construction Company.  
Please visit www.pepperconstruction.com/about --> Financials  
Look for the  “Sub Prequalification form” link to complete online which is on the left 
hand side about half way down the page under financial strength.  Below the link you can 
find prequal informational PDF’s for each specific office (informational packet attached). 
All submissions are confidential.  NEW SUBS MUST UPLOAD A W9 TO COMPLETE THE APPLICATION. 
If you are an existing sub a password will need to be reset for you to access the system. 
Please email the request including your Tax ID number to 
prequal@pepperconstruction.com.  A computer generated email/password will be sent. 

 

1 ALL 0.02 Each Trade Contractor shall coordinate all on-site activities including but not limited to 
site access, site parking, deliveries, etc. with Pepper Construction Company on-site 
supervision. 

 

1 ALL 0.03 Each Trade Contractor shall exclude any costs of required dumpsters in their bid for non-
demolition related work.  Dumpsters will be procured and managed by the Construction 
Manager.   
Each TRADE CONTRACTOR shall be responsible to provide their own dumpsters for any 
demolition/removal work include within their trade specific scopes of work.  Each 
TRADE CONTRACTOR is responsible to haul off all boxes and packaging from delivered 
material. 

 

1 ALL 0.04 ALL TRADE CONTRACTORS shall be responsible for keeping scrap, debris, cleared from 
the construction site on a continuing basis.  T RADE CONTRACTORS will be required to 
list their respective dollar value for clean up on the Schedule of Values Form G703.  
Each TRADE CONTRACTOR providing work during any week period will be required to 
furnish one person DAILY, for the needed time to clean the building as directed by the 
Construction Manager.  If this clean up is not completed to the satisfaction of the 
Construction Manager, the Construction Manager will contract clean up to be done, and 
the TRADE CONTRACTOR will be back-charged accordingly. 

 

1 ALL 0.05 All Trade Contractors shall be responsible for safety for this portion of the work.  Provide 
all necessary scaffolding, handrails, ladders, equipment, etc. necessary to perform the 
described work.  Comply with all O.S.H.A., local, state, or federal safety authorities 
having jurisdiction.  All contractors have read and understand Pepper Construction’s Job 
Site Safety Handbook included within the CM/Prime Trade Agreement draft included in 
the project manual.  Refer to section 005050 in the project manual. 

 

1 ALL 0.06 Each Trade Contractor shall exclude tax payment of Retailers’ Occupation Tax, the 
Service Occupation Tax (both state and local), the Use Tax and the Service Use Tax, as 
required by IL Law. The Tax exemption identification number issued to the McHenry 

 

http://www.pepperconstruction.com/about
mailto:prequal@pepperconstruction.com
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County College is E99950332 

1 ALL 0.07 Control line monuments will be by OTHER.  All Trade Contractors shall protect and 
maintain all survey work by others.  All Trade Contractors shall be responsible for ALL 
layout related to this Trade Contractor’s work and shall coordinate this layout work with 
the layout of adjacent work by others. 

 

1 ALL 0.08 Each Trade Contractor shall conduct all contract related activities within the guidelines 
for phasing and scheduling established on this project. It is the responsibility of each 
Trade Contractor to review and accept, as part of contract, the regular and ongoing 
schedule updates on this project.  All work is per the project Schedule dated April 22, 
2025.  This schedule may be updated by future adjustments that will become part of ALL 
contractors’ agreement. If a date on this schedule is not meet, all cost associated with 
making this lost time up will be back charge to the responsible trade contractor.  Each 
Trade Contractor shall complete a schedule for their work that coincides with the overall 
project schedule within two weeks after notice of award to proceed.  Construction 
Manager’s supervision is required for all work performed on-site. Contractor shall cover 
any additional supervision costs resulting from failure to meet the contract schedule. If 
contractor elects to perform work, is required to perform work to meet schedule, or 
indirectly forces another trade to perform work on an overtime basis, contractor shall 
assume costs for extra Pepper Construction supervision. 

 

1 ALL 0.09 The industry rule of thumb term “Use is Acceptance” will be enforced.   
a) When work is performed, it will be assumed this Trade Contractor has 

inspected and accepted the quality and coordination of the work of other trade 
contractors that this Trade Contractor is working on or against. 

b) Start of work by this Trade Contractor on top of or against any other surface 
means this Trade Contractor has accepted the quality and completeness of that 
surface. 

c) This Trade Contractor is responsible for preparing (i.e. cleaning) adjacent 
surfaces including but not limited to those surfaces completed by others prior 
to proceeding. 

 

1 ALL 0.10 ALL TRADE CONTRACTORS furnishing material for delivery and installation at any time on 
this project shall be responsible for the purchase and storage of that material at no 
additional cost to the Owner.  Payment for stored material will be according to 
Specification. 

 

1 ALL 0.11 ALL TRADE CONTRACTORS shall promptly notify the Construction Manager of any damage 
caused to their work by another TRADE CONTRACTOR and shall be responsible to remedy 
their claim with the party causing the damage.  Should the responsible party, within 24 
hours notice, fail to remedy all damages or loss, the Construction Manager shall have the 
right to remedy the situation and the cost thereof will be back charged to the TRADE 
CONTRACTOR responsible for the damage or loss. 

 

1 ALL 0.12 If the work of this Trade Contractor is determined by Construction Manager to be deficient 
in any way this Trade Contractor understands and accepts that in-progress and/or 
completed work will be redone at the full expense of this Trade Contractor on a time line 
as established by Construction Manager. 

 

1 ALL 0.13 Warranty will be executed upon substantial completion of the entire project.  Based on 
the sequencing of work this Trade Contractor understands that portions of the work may 
be completed well in advance of this substantial completion date.  All TRADE 
CONTRACTORS shall provide at a minimum, 1 year labor and materials warranty from 
substantial completion for the project.  Please review the specifications to verify if longer 
labor and material warranties are required.  The specifications shall supersede the 2 year 
warranty period referenced above if specifically noted within the specifications. 

 

1 ALL 0.14 All TRADE CONTRACTORS are required to schedule and conduct a preliminary punch list 
walk through with the Construction Manager.  TRADE CONTRACTORS will have an allotted 
time frame to complete deficiencies.  TRADE CONTRACTOR is also required to conduct a 
final walk through with the Construction Manager and Owner and correct and complete 
those deficiencies within 2 weeks of final punch list.  If the TRADE CONTRACTOR fails to 
complete punch list within allotted time frame, the Construction Manager reserves the 
right to hire a separate trade contractor to make the corrections to complete those punch 
list items not addressed and back charge the TRADE CONTRACTOR at the cost of the work.   

 

1 ALL 0.15 It is the responsibility of each TRADE CONTRACTOR to assure that his respective area of 
construction is watertight and protected from the elements, as necessary and as a result of 
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his work, throughout the construction period. 

1 ALL 0.16 All drawings, specification sections, and scopes of work should be referenced for the extent 
of the work under all accounts. 

 

1 ALL 0.17 Although Specifications are allocated to the respective “Scopes of Work”, it is the intention 
of the Construction Manager that each TRADE CONTRACTOR read all Specification Sections, 
and that the Scopes of Work shall take precedence over any allocation of work made by the 
Architect/Engineer. 

 

1 ALL 0.18 All TRADE CONTRACTORS shall be responsible for repair of ruts and removal of trapped water 
on a continuous basis caused by the use of their motorized equipment. 

 

1 ALL 0.19 All TRADE CONTRACTORS shall be responsible for damage caused by the use of their 
motorized lifts, rolling scaffold or other elevated type equipment used on the project. 

 

1 ALL 0.20 All TRADE CONTRACTORS shall be responsible for cleaning mud and stone off of the tires and 
tracks of their vehicles and construction equipment prior to entering public roadways off of 
the project site.  This shall be done daily by each TRADE CONTRACTOR as necessary 

 

1 ALL 0.21 A detailed submittal log referencing all required submittals, specification numbers, 
specification sections, and anticipated submission dates MUST be submitted to the 
Construction Manager’s office within 5 business days after the date of bid opening.  All 
submittals required for that TRADE CONTRACTOR must be submitted on or before the 
agreed upon anticipated submission date.   Sample O&M manuals and sample 
Manufacturer’s warranties shall also be listed on the submittal log and submitted for 
review prior to substantial completion. 

 

1 ALL 0.22 It is hereby acknowledged that this TRADE CONTRACTOR will provide the 
following primary and non-contributory insurance coverage as noted in the 
project manual: Please see the Prime Trade Contract sample within the project 
manual for insurance requirements. This TRADE CONTRACTOR has read section 
10 of the Prime Trade Agreement and Exhibit C Prime Trade Contractor Insurance 
Requirements included within the bidding documents and understands all 
requirements including but not limited to insurance limits, which trades are 
defined as “Major Trades” and the associated insurance requirements, which 
endorsements will only be accepted, who is required to provide pollution 
insurance, etc. The required insurances must be maintained for a period of two 
years after project final completion. 
 

Additional Insured’s shall be the McHenry County College, their respective Board 
members, employees, elected officials, officers or representatives, Pepper Construction 
Company (Construction Manager), and Demonica Kemper Architects (Architect). 

 

1 ALL 0.23 Provide sufficient equipment, material, skilled manpower, supervision and/or premium 
time/shift work (all without additional compensation) as may be required to complete the 
work of this Trade Contractor in accordance with the overall project substantial 
completion date and as referenced in the current construction schedule.   
NOTE: Each TRADE CONTRACTOR is responsible to provide detailed man power schedule 
of all contractual activates that correlate with the overall Construction Schedule per 
school and per area within 10 business days after the date of the bid opening.  Durations, 
man hours, and associated cost value represented on G703 shall also be provided for 
each activity.    
NOTE: This TRADE CONTRACTOR shall be responsible to pay for Pepper Site supervision 
for any hours required to be worked outside of 7:00 AM to 3:30 PM on Monday thru 
Friday. 

 

1 ALL 0.24 TRADE CONTRACTOR shall be prepared to meet within one week of bid due date to 
conduct scope reviews, provide submittal log and discuss award of contract. 

 

1 ALL 0.25 Contact JULIE 72 hours minimum prior to any excavation work.  Record and document all 
contact with JULIE including but not limited to Dig Number; present JULIE dig number and 
all other JULIE related documentation to the Construction Manager 24-hours minimum 
prior to any excavation.  All JULIE documentation shall be included as part of the close out 
documentation.   
NOTE: This TRADE CONTRACTOR shall be responsible for all costs associated with any 
private locates required by this TRADE CONTRACTOR.  Any damage of exusting utilities, 
etc. shall be this TRADE CONTRACTOR'S cost to repair. 

 

1 ALL 0.26 Contractors to provide all necessary signage to alert traffic or other of the work being 
performed and to provide all related traffic control items as shown on the drawings and/or 
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contract documents or required by state or local codes. Contractors shall provide a flagger 
for construction vehicles during school hours. Any TRADE CONTRACTOR not adhering to 
the traffic control requirements will result in the Construction Manager bringing a 
flagger onsite at the cost of the TRADE CONTRACTOR(S).  

1 ALL 0.27 All mobilizations and demobilizations related costs of this TRADE CONTRACTOR are to be 
included without consideration of additional compensation. 

 

1 ALL 0.28 The construction site hours are from 7:00 AM to 3:30 PM.   Contractors requiring off hours 
access shall acquire written permission in advance from the CONSTRUCTION MANAGER.  
Construction traffic in to and out of site is limited due to college traffic.  No construction 
traffic will be allowed from 7:30 am to 8:30 am and 3:30 pm to 4:30 pm during  day.  The 
site construction hours and traffic times are subject to change by the college and will be 
confirmed prior to the start of work.   

 

1 ALL 0.29 All TRADE CONTRACTORS shall be responsible for all temporary power needed by this 
TRADE CONTRACTOR. 

 

1 ALL 0.30 All TRADE CONTRACTORS shall be responsible for the coordination of all work with all 
other contractors through the Pepper superintendent to achieve final results.  The bidding 
documents are deigned around “basis of design” manufacturers.   Each TRADE 
CONTRACTOR is responsible to request submittals of equipment, etc. being provide by 
OTHER contractors that impact the work of the contractor prior to installation, wiring, etc. 
to verify different requirements.  All submittals can be reviewed through Autodesk.  Any 
costs associated rework will be the responsibility of the contractor installing, wiring, etc.  
Trade Contractors providing material, equipment, etc. from approved manufacturer, but 
not the basis of design manufacturers are responsible for all costs associated with 
additional work created but not using the “basis of Design” manufacturers. 

 

1 ALL 0.31 ALL Trade Contractors are required to send a project manager company representative to 
attend weekly Trade Contractors coordination and safety meetings held by the 
Construction Manager.  Date and location to be determined.      

 

1 ALL 0.32 ALL Trade Contractors are required to submit a site specific safety plan and MSDS for 
review by Construction Manager at least 1 month prior to mobilization.  No contractors 
will be permitted onsite without an approved Site Specific Safety Plan.  Each trade foreman 
and all workforce MUST review the site specific safety plan onsite with the Construction 
Manager prior to starting work.  Each tradesman MUST attend a one-hour site orientation 
with the Construction Manager onsite prior to beginning work unless they have already 
done so on a previous project with Pepper Construction and have the current safety sticker 
to verify completion.    ALL TRADE CONTRACTORS are required to attend a site specific 
safety meeting and site specific quality/preinstallation meeting and provide plans for both. 

 

1 ALL 0.33 All Trade Contractors are required to provide all submittals electronically.  Hard Copies of 
all samples and color selection charts shall be delivered directly to Pepper’s Barrington 
office.  All TRADE CONTRACTORS shall supply (1) set of approved construction shop 
drawings on-site for use by Pepper Construction and field labor MUST work from these 
drawings.   
NOTE: Submittals MUST be provided referencing the associated specification number.  
Each individual submittal required per the specifications MUST be submitted as 
individual PDFs and not a combined file of all required.  Submittals not meeting these 
requirements will not be reviewed and will be returned.  Delays caused by not 
submitting correctly are the responsibility of the TRADE CONTRACTOR. 

 

1 ALL 0.34 Submit Close out Documentation on material furnished, owner’s manuals, and product 
information including maintenance and care and all items listed in the specifications.  All 
information must be submitted as a PDF document either via email or on a disc.   
Submittals required for approval at the start of the Project will NOT be acceptable as close 
out documentation.  All Close Out documentation must be “New as provided and installed” 
documentation.   
Submit Record Drawings in PDF and AutoCAD.  Drawings must be stamped “Record 
Drawings”, signed, and dated.  In-progress as-built drawings MUST be maintained onsite-
during construction. 
Executed Warranty & Guarantee letters will be submitted with the required 
documentation as PDF files.  Warranty must commence from Project Substantial 
Completion date, and not when the TRADE CONTRACTOR’s work is complete or when 
equipment is started up.  All warranties must be 1 year, or as specified in the specifications 
(whichever is greater) from substantial completion on workmanship and materials.   
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ACM letters will be submitted with the required documentation as a PDF file. 
All training manuals must be submitted and training sessions scheduled, per owner’s 
direction, before substantial completion.  O&M manuals should be treated as the training 
meeting agendas.  TRADE CONTRACTOR shall submit a sign in sheet of attendees present 
during the meeting.  The TRADE CONTRACTOR is responsible to video tape all training 
sessions and submit video files with closeout.   
All attic stock required in the specifications must be delivered, inventoried with Pepper’s 
superintendent, and placed in a secure location within the building as directed by the 
Owner.  Attic stock not signed off by Pepper Construction will not be considered received. 
All keys MUST be submitted to Pepper Construction as a formal submittal.  Keys left onsite 
or not transmitted to Pepper will not be considered received. 
If required per the specifications, maintenance agreements must be accompanied with the 
closeout documents.   
Closeout information and attic stock MUST be provided within two weeks of the 
substantial completion date. Sample O&M manuals and Manufacturer’s warranties 
MUST be submitted for review prior during the submittal process and not just submitted 
with closeout.   

1 ALL 0.35 ALL TRADE CONTRACTORS shall be responsible for all work required by them for 
installation of their products but not shown on the bid documents.  All costs associated 
with this work shall be the responsibility of the contractor requiring the work.  This TRADE 
CONTRACTOR shall include in this bid all cost for work that is reasonably inferred from the 
drawings, specifications, and trade specific scopes of work. 

 

1 ALL 0.36 All TRADE CONTRACTORS shall be responsible for all testing, preinstallation meetings, and 
quality control listed in the specifications. 

 

1 ALL 0.37 All TRADE CONTRACTORS are responsible for all requirements listed in the A201 General 
Conditions of the Contract for Construction, and the Prime Trade Contract for Public 
Work.  All TRADE CONTRACTORS will agree to sign the Prime Trade Agreement as 
provided in Section 005000 in the specifications with no modification. 

 

1 ALL 0.38 All TRADE CONTRACTORS shall be responsible for all information included in the 
specifications.  There are no exclusions allowed and any substitutions must be pre-
approved by the architect of record. 

 

1 ALL 0.39 ALL TRADE CONTRACTORS are responsible for meeting the current Illinois Department of 
Labor Prevailing Rates and Hourly Wages for McHenry County.  ALL TRADE CONTRACTORS 
are responsible for keeping all certified payroll documents for a minimum of 3 years or as 
dictated by the Illinois statute, whichever is longer. 

 

1 ALL 0.40 All TRADE CONTRACTORS MUST provide Performance and Payment bonds to Construction 
Manager within 10 days of the contract award.  Refer to specifications for bond 
requirements. 

 

1 ALL 0.41 All TRADE CONTRACTORS are responsible to fill out daily activity reports which include all 
work completed and man power onsite. 

 

1 ALL 0.42 All TRADE CONTRACTORS that require the use of a crane shall have onsite coordination 
meeting with Construction Manager 48 hours prior to crane showing up onsite.  Due to 
location and limited construction site, larger than anticipated crane’s may be needed for 
specific lifts and shall be at the expense of this TRADE CONTRACTOR. 

 

1 ALL 0.43 For work that is required in the existing buildings/areas that are still occupied, 
considerations for overtime must be included in this bid to perform the work off-hours. If 
the work corresponds with planned non-attendance days, then the work may be 
coordinated with the school and the Construction Manager. Refer to school schedule, 
construction schedule, and scopes of work for this possibility. 

 

1 ALL 0.44 Indoor air quality requirements must be met and monitored (i.e. no gas-powered 
vehicles). 

 

1 ALL 0.45 All TRADE CONTRACTORS are encouraged to visit the site prior to submitting bid to verify 
existing conditions which will affect his work. 

 

1 ALL 0.46 All TRADE CONTRACTORS are to provide a fire watch and incorporate the use of fire 
blankets during cutting operations and be responsible for any damage due to falling spark 
and also provide smoke eaters in area during work operations. 

 

1 ALL 0.47 Proper procedures (Critical Dig Procedures) for underground work must be followed.  
This includes a meeting to develop a Critical Dig Plan and location and protection of all 
existing utilities prior to start of work.  Private locates are the responsibility of the 
contractor performing the work.  Any repairs related to damage caused to any 
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underground materials are the responsibility of the contractor performing the 
underground work.  All GPUP requirements to be followed by any trades putting a shovel 
or equipment in the ground. 

1 ALL 0.48 All TRADE CONTRACTORS will be required to complete trade item checklists as a part of 
the Construction Manager’s Job Specific Quality Plan throughout construction. 

 

1 ALL 0.49 Proper procedures for slab removal must be followed.  This includes slab x-ray, scoring of 
existing slab, and jack hammering for complete removal.  Repairs related to damage 
caused to any underground materials are the responsibility of the contractor performing 
the slab removal. 

 

1 ALL 0.50 All TRADE CONTRACTORS are responsible to check with local authorities for street load 
limitations and obtain any permits required to complete the work as planned in the bid 
documents. 

 

1 All 0.51 Prior to starting work, each Trade Contractor needs to provide a letter confirm that each 
individual has passed drug screening within the six (6) months prior to the start of work is 
also required.  Testing by the hall is acceptable if that individual is specifically tested.  If 
hall has random testing, but that individual has not been tested within that 6 month time 
period, then the trade contractor will be responsible to have them tested prior to 
beginning of any work at the trade contractor’s expense.  It is advisable to have your 
personnel tested well prior to work to avoid any delay. Any falsification of drug screening 
testing documentation would result in trade contractor being liable for any issues that 
arise. 

 

1 All 0.51 All TRADE CONTRACTORS are responsible for the Code Plan on sheet AC1.01  

1 All 0.52 If there is a discrepancy between the drawings and the specs, you must include the 
more expensive option 

 

1 All 0.53 All  TRADE CONTRACTORS will be responsible to attend an 8 hour skin meeting in 
Pepper’s Barrington office with Pepper’s Quality Department.  The foreman for the 
project is required attend and all submittals must be submitted prior so they are 
review by dka already. 
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SCOPE OF WORK 
For 

BID PACKAGE 1 
 

Demolition 

All bids for the Demolition Bid Package 1 must be inclusive of, but not necessarily limited to, all requirements 

outlined in the All Scope of Work as well as the trade specific requirements outlined below: 

 
Specifications    

 The following listed Specification Sections as well as any other related Documents or 

Specification Sections are included: 

          All Division 2 ..................Existing Conditions 
 

 

Bid 
Group 

Bid 
Package 

Scope 
Item 

Description  

1 Demolition 1.01 This TRADE CONTRACTOR shall perform under guidelines of phasing and scheduling. The 
schedule contained in this Bid Group may be updated by future adjustments that will 
become part of said contractors’ agreement. 
NOTE: This TRADE CONTRACTOR shall perform all work in accordance with the Site 
Logistics and Phasing plan and Construction Schedule included within the project 
manual. 

 

1 Demolition 1.02 This TRADE CONTRACTOR shall be responsible to provide Contractor’s Pollution Liability 
Insurance. Please see Exhibit C for Insurance Requirements included in the project manual. 

 

1 Demolition 1.03 This TRADE CONTRACTOR shall be responsible for taking appropriate measures to 
protect existing conditions including but not necessary limited to perimeter landscaping, 
fencing, curbs, gutters, parking lot surfaces, drives and walks, buildings, etc. not required 
to be removed in the contract documents. 

 

1 Demolition 1.04 This TRADE CONTRACTOR shall include all costs and work required to acquire the 
necessary permits required for demo. 

 

1 Demolition 1.05 This TRADE CONTRACTOR shall be responsible for all layout work, measuring and field 
dimensioning associated with this Trade Contractor's work. 

 

1 Demolition 1.06 This TRADE CONTRACTOR shall be responsible for applications, inspection coordination, 
scheduling, testing and all things required for satisfying the requirements of local code 
enforcement inspection services. This TRADE CONTRACTOR to submit verification of 
conversations, inspections, and/or approvals to Construction Manager within 72 hours of 
said occurrence. 

 

1 Demolition 1.07 This TRADE CONTRACTOR shall furnish all required dumpsters for the demolished 
materials and shall haul off in a timely manner.  Dumpster locations are to be determined 
by Construction Manager.  This TRADE CONTRACTOR shall be responsible for any 
associated hauling and disposal fees.  This TRADE CONTRACTOR shall make efforts to 
recycle demolished materials.   

 

1 Demolition 1.08 This TRADE CONTRACTOR shall be responsible for all work associated with providing 
Pepper Construction a site specific safety plan fully addressing issues including but not 
limited to occupants of existing building, equipment to be used, dust and noise control, 
etc. based on active school being in session.  This TRADE CONTRACTOR shall comply with 
all OSHA, local, state, and federal safety codes applicable to the demolition work. 

 

1 Demolition 1.09 This TRADE CONTRACTOR shall be responsible for all building demo shown on sheet C-
03.  Site demo on this sheet C-03 is by OTHER.   
 

 

1 Demolition 1.10 MEP-FP trades will cut/cap, make safe and drop to the ground.  This TRADE 
CONTRACTOR will remove and haul off all of this and properly dispose of off site. 
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NOTE: For MEP-FP related work, those TRADE CONTRACTORS shall be responsible to 
spray paint/mark everything that is required to be removed GREEN and everything that is 
to remain RED.   All fire alarm, low voltage, electrical cable/wire MUST be disconnected 
from the panel, etc and pulled back and coiled above the room the item of removal 
resided in and coiled above ceiling.   

1 Demolition 1.11 Anything scheduled to be removed and salvaged or reinstalled is by OTHER.  

1 Demolition 1.12 Any required shoring or bracing due to building demolition is by this TRADE 
CONTRACTOR.  All shoring or bracing MUST be engineered by a professional. 

 

1 Demolition 1.13 This TRADE CONTRACTOR shall be responsible for all work, including haul off from the 
jobsite, associated with all items in the Demo Symbols Legend, Demo General Notes, 
and Demo Referenced Notes on sheet AD1.01 and AD2.01.  This TRADE CONTRACTOR 
MUST review all Mechanical, Plumbing, Fire Protection, and Electrical drawings 
provided and has visited the site.   
At demo areas at existing to remain locations, all mastic, glue, etc must also be 
removed. 
Note: all wall and flooring patching, note F5, C5, C6, C7 and W1, and salvaged Doors, 
frames, hardware and projectors are by OTHER. 
This TARDE CONTRACTOR shall be responsible for demolition and haul off of material 
as shown on sheet SD1.00 and SD1.01. 
NOTE: Foundations and piers calling to be cut 1’, can be just that, no saw cutting 
required. 
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SCOPE OF WORK 
For 

BID PACKAGE 2 
 

Excavation and Site Utilities 

All bids for the Excavation and Site Utilities Bid Package 2 must be inclusive of, but not necessarily limited to, all 

requirements outlined in the All Scope of Work as well as the trade specific requirements outlined below: 

 
Specifications    

 The following listed Specification Sections as well as any other related Documents or 

Specification Sections are included: 

Division 2 ...................Existing Conditions 
Division 31 ...................Earthwork 
Division 33 ...................Utilities 

 

Bid 
Group 

Bid 
Package 

Scope 
Item 

Description  

1 Excavation 
and Site 
Utilities 

2.01 This TRADE CONTRACTOR shall perform under guidelines of phasing and scheduling. The 
schedule contained in this Bid Group may be updated by future adjustments that will become 
part of said contractors’ agreement. 

NOTE: This TRADE CONTRACTOR shall perform all work in accordance with the Site 

Logistics and Phasing plan and Construction Schedule included within the project 

manual. 

 

1 Excavation 
and Site 
Utilities 

2.02 This TRADE CONTRACTOR shall be responsible to provide Contractor’s Pollution Liability 
Insurance. Please see Exhibit C for Insurance Requirements included in the project manual. 

 

1 Excavation 
and Site 
Utilities 

2.03 This TRADE CONTRACTOR shall be responsible for taking appropriate measures to protect 
existing conditions including but not necessarily limited to perimeter landscaping, curbs, gutters, 
drives and walks, buildings, light poles, hydrants, etc. from damage that may be caused by this 
work. 

 

1 Excavation 
and Site 
Utilities 

2.04 This TRADE CONTRACTOR shall be responsible for all mass grading, earth moving, excavation, 
rough grading, fine grading of sub-grade ( to +/- 0.1 foot), re-spread, hauling, importing, final 
grade, backfill, and compaction, etc. under sidewalks, curbs, gutters, asphalt, pads, and 
detention ponds as shown on the drawings and specifications, to achieve the final working 
subgrade.  

 

1 Excavation 
and Site 
Utilities 

2.05 This TRADE CONTRACTOR shall provide all necessary signage to alert traffic or other of the work 
being performed and to provide all related traffic control and flagging items as shown on the 
drawings and/or contract documents 

 

1 Excavation 
and Site 
Utilities 

2.06 This TRADE CONTRACTOR shall be responsible to provide its own project layout according to the 
drawings, considering the benchmarks locations that will be given by the Construction Manager.  
This TRADE CONTRACTOR shall protect and maintain all survey stakes.   

 

1 Excavation 
and Site 
Utilities 

2.07 This TRADE CONTRACTOR shall be responsible for topsoil and/or non-topsoil stockpiling and 
management/maintenance thereof for all excavation spoils by this TRADE CONTRACTOR.   This 
TRADE CONTRACTOR shall be aware of site stockpiling limitations onsite as reflected on the 
bid documents and/or site logistics plan and the construction schedule sequencing and shall 
haul material offsite and import material as required due to the phasing of the project.  If 
proposing to stockpile onsite, this TRADE CONTRACTOR shall also include costs for site fencing, 
erosion control measures, and site restoration if proposing to store on site.   Contractor to 
propose a stockpiling strategy as an attachment to the bid form at the time of bid.  Any 
stockpiling onsite must be approved by the Construction Manager.   This TRADE CONTRACTOR 
shall be responsible to remove and haul off all spoils generated by this scope of work an 
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orderly manner from the jobsite if it cannot be reused when restoring the site. 
All excess spoils created by this TRADE CONTRACTOR or other, must be hauled off site and 
tested.  Subtitle D material should be assumed. 
DEDUCTIVE ALTERNATE: If excess spoils can be left onsite and not hauled to subtitle D.  Please 
provide this value in the voluntary alternate section of the bid form, or on a separate insert in 
your sealed bid package. 

1 Excavation 
and Site 
Utilities 

2.08 This TRADE CONTRACTOR shall be responsible for scheduling of all required testing for 
compaction, etc.  This TRADE CONTRACTOR shall be responsible for adherence with all testing 
procedures and/or Geo-Technical Engineering findings and recommendations.  Testing by the 
CONSTRUCTION MANAGER.  This TRADE CONTRACTOR has read and understands all 
responsibilities of these reports and is responsible for all remediation and relocating excavated 
materials onsite as required.   This TRADE CONTRACTOR shall provide any necessary lifts/proof 
rolling to complete scope of work to meet the proper compaction of sub-grade and/or backfill 
materials.    

 

1 Excavation 
and Site 
Utilities 

2.09 This TRADE CONTRACTOR shall be responsible for all public access (streets, roads, aprons, curb-
cuts, sidewalks, roads, etc) maintenance on a daily basis and for the duration of all on site 
activities that is clear of dirt, dust, debris, mud, stones, rocks, sediment and/or project related 
materials of any kind caused by this TRADE CONTRACTOR. 

 

1 Excavation 
and Site 
Utilities 

2.10 All mobilizations and demobilizations related costs of this TRADE CONTRACTOR are to be 
included without consideration of additional compensation. 

 

1 Excavation 
and Site 
Utilities 

2.11 This TRADE CONTRACTOR shall contact JULIE 72 hour minimum prior to any excavation work.  
Record and document all contact with JULIE including but not limited to Dig Number; present 
JULIE dig number and all other JULIE related documentation to the Construction Manager 24-
hours minimum prior to any excavation.  All this JULIE documentation shall be included as part of 
the close out documentation.   
NOTE: This TRADE CONTRACTOR shall be responsible for private locates on all sites as required 
by this TRDAE CONTRACTOR’S work. 

 

1 Excavation 
and Site 
Utilities 

2.12 This TRADE CONTRACTOR is responsible for all permits, and fees required for the completion of 
his/her work.   

 

1 Excavation 
and Site 
Utilities 

2.13 This TRADE CONTRACTOR shall provide all trucking of imported and exported materials as 
required by Construction Documents and pay all dump fees. 

 

1 Excavation 
and Site 
Utilities 

2.14 This TRADE CONTRACTOR shall include all dewatering costs associated with the work  

1 Excavation 
and Site 
Utilities 

2.15 As-built drawings must be submitted to the Construction Manager for review and approval 
following the construction of this building, within 2 weeks of substantial completion.  As-built 
drawings must include the following drawings at a minimum: Dimension Plan and Grading Plan 
plus all site utility/plumbing work.  As-Built is also required for the detention basin if applicable.  
The as-builts shall indicate the design information with a line through the text and the as-built 
elevation written next to it.   Should the information be constructed as designed, the text shall 
be circled, indicating full compliance.  As-built information is expected to be provided for the 
following items at a minimum: Spot elevations and contours.  Hand written as-builts will not be 
accepted.  As-builts shall be submitted in AutoCAD and PDF.  

 

1 Excavation 
and Site 
Utilities 

2.16 This TRADE CONTRACTOR shall be responsible for all work associated with all SWPPP 

Legend items and SWPPP Notes.     This TRADE CONTRACTOR shall be responsible for 

all work associated with the furnish, install, maintenance, and removal of silt fence.  

This TRADE CONTRACTOR is responsible for all tree protection as well as removal.  

This TRADE CONTRACTOR shall be present with the Landscaper Contractor for the 

testing with Crystal Lake for the infiltration basin as listed on C-05.    Concrete 

washout by Concrete.  This TRADE COMNTRACTOR is responsible for all Infiltration 

Basin Post Construction Testing (Coordinate with Crystal Lake), Infiltration Data, 

Infiltration Basin Notes and Construction Sequencing, Grading and Drainage Notes, 

Site Disturbance Note, and Site Benchmark Note.  This TRADE CONTRACTOR is 

responsible for the furnish, install, maintenance and removal of all silt fence shown 

on sheet C-05 and throughout the bid drawings.  This TRADE CONTRACTOR shall be 
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responsible for all Erosion Control Details on C-08 and C-09. 

1 Excavation 
and Site 
Utilities 

2.17 This TRADE CONTRACTOR shall provide silt screen over all inlets to prevent clogging of 
underground piping and be responsible to remove at substantial completion. 

 

1 Excavation 
and Site 
Utilities 

2.18 This TRADE CONTRACTOR shall provide and comply with all life safety OSHA standards and 
Pepper Construction’s Safety procedures. 

 

1 Excavation 
and Site 
Utilities 

2.19 This TRADE CONTRACTOR shall be responsible for all work GPUP requirements.  Please see PCC 
Safety plan for additional information. 

 

1 Excavation 
and Site 
Utilities 

2.20 This TRAAE CONTRACTOR shall be responsible for all work associated with all Specifications & 
General Notes, Tag Explanation Legend, Filter Fabric Material Requirements, and McHenry 
County Stormwater Ordinance Appendix Notes on sheet C-01 and as shown throughout the bid 
documents. 

 

1 Excavation 
and Site 
Utilities 

2.21 All topsoil Is by this TRADE Contractor except at planter beds and the special mix at the 
infiltration basin.  The Decorative aggregate is by OTHER as shown on sheet C-05 and throughout 
the bid documents. 

 

1 Excavation 
and Site 
Utilities 

2.22 All jersey barriers shown on the site logistics plan are by this contractor. This TRADE 
CONTRACTOR shall include from the start of the project thru completion of all site work per the 
construction schedule. 

 

1 Excavation 
and Site 
Utilities 

2.23 All construction fencing in by the construction Manager (PCC)  

1 Excavation 
and Site 
Utilities 

2.24 All work associated with all Removal Notes, Legend, Project Notes and Staging Notes on sheet C-
03 are by this TRADE CONTRACTOR. All Removal Tags on sheet C-03 are the responsibility of this 
TRADE CONTRACTOR to removal and dispose of.   Light poles will be disconnected and dropped 
by the Electrical Contractor.  This TRADE CONTRACTOR to haul of and remove base. All curb and 
gutter and storm sewer demo shown on sheet C-03 is by this TRADE CONTRACTOR.  This TRADE 
CONTRACTOR shall be responsible for all work associated with pavement sawcutting, Site Data, 
Project Notes, Legend, and Contractor Notes on sheet C-04 and as shown throughout the bid 
documents. 
All Monitoring manholes shall be furnishes and installed by this TRADE CONTRACTOR.  This 
TRADE CONTRACTOR shall be responsible for all Storm Tags, Sanitary Tags Sanitary Sewer Tags, 
Conflict Tags, Utility Notes, Water Tags, Project Legend and Onsite Waterline Notes on sheet C-
07 and as shown throughout the bid documents.. 
This TRADE CONTRACTOR shall be responsible for all structure, piping, SWPP, Utility, and 
hydrant details and notes on sheet C-10, C-11, and C-12. 
NOTE:  All utilities within the existing building or the connecting link must be coordinate with the 
school and done on 3rd shift or Sunday.   
NOTE: Building demolition is by the Demolition Contractor.  Please review the Demolition Scope.   

 

1 Excavation 
and Site 
Utilities 

2.26 ALLOWANCE: This TRADE CONTRACTOR shall include $25,000 in the base bid for removal of 

unsuitable soils as determined by the Soils Engineer. 

 

NOTE: The cost of coordination, supervision, overhead, and profit for any such work 
shall be included in the bidder's cost, as it is not included in this listed allowance 
value. All allowance work will be completed only in the direction of PCC. All 
allowances not expended will be returned to the Owner 100%. 

 

1 Excavation 
and Site 
Utilities 

2.27 ALLOWANCE: This TRADE CONTRACTOR shall include $10,000 in the base bid for possible 

shoring or sheathing near the existing building 

 

NOTE: The cost of coordination, supervision, overhead, and profit for any such work 
shall be included in the bidder's cost, as it is not included in this listed allowance 
value. All allowance work will be completed only in the direction of PCC. All 
allowances not expended will be returned to the Owner 100%. 

 

1 Excavation 
and Site 
Utilities 

2.28 UC-1: Please write in the Voluntary Alternate section of the bid form, or on a separate insert in 

your sealed bid, for a per CY cost to excavate and haul off unsuitable soils and a second line to 

fill with CA-7. 
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1 Excavation 
and Site 
Utilities 

2.29 ALTERNATE 1A, B. C: Provide costs as reflected on the bid form.  
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SCOPE OF WORK 
For 

BID PACKAGE 3 
 

Landscaping and Irrigation 

All bids for the Landscaping and Irrigation Bid Package 3 must be inclusive of, but not necessarily limited to, all 

requirements outlined in the All Scope of Work as well as the trade specific requirements outlined below: 

 
Specifications    

 The following listed Specification Sections as well as any other related Documents or 

Specification Sections are included: 

32 92 23 ...................Sodding 
 

Bid 
Group 

Bid Package Scop
e 

Item 

Description  

1 Landscaping 
and 

Irrigation 

3.01 This TRADE CONTRACTOR shall perform under guidelines of phasing and scheduling. The 
schedule contained in this Bid Group may be updated by future adjustments that will 
become part of said contractors’ agreement. 
NOTE: This TRADE CONTRACTOR shall perform all work in accordance with the Site 
Logistics and Phasing plan and Construction Schedule included within the project 
manual.   

 

1 Landscaping 
and 

Irrigation 

3.02 All mobilizations and demobilizations related costs of this TRADE CONTRACTOR are to be 
included without consideration of additional compensation. 

 

1 Landscaping 
and 

Irrigation 

3.03 This TRADE CONTRACTOR shall be responsible for all layout work, field measuring, and 
field dimensioning associated with this Trade Contractor's work. 

 

1 Landscaping 
and 

Irrigation 

3.04 This TRADE CONTRACTOR shall be responsible for all work associated with the furnish 
and install of all trees, shrubs, grass, perennials, detention seed, mulch, plant bed 
material, and sod as shown on sheet L-100 and through the bid documents.  Additional 
SF of perennials and grasses referenced as intended on L-100 shall be considered above 
and beyond what is listed on the planting schedule. 

 

1 Landscaping 
and 

Irrigation 

3.05 This TRADE CONTRACTOR shall be responsible for all work in all details and all General 
Notes on sheet L-101 and Specifications listed on sheet L-102. 
Note: All maintenance listed in the specifications is by This TRADE CONTRACTOR for the 
duration stated. 

 

1 Landscaping 
and 

Irrigation 

3.06 This TRADE CONTRACTOR shall be responsible to import all needed topsoil at planter 
beds and the special mix and the infiltration basin.  All other topsoil is by the 
EXCAVATOR.  This TRADE CONTRACTOR is responsible for all and fine grading.  See 
Topsoil Placement spec notes on C-01. 
Note:  This TRADE CONTRACTOR shall be present with the Excavation Contractor for the 
testing with Crystal Lake for the infiltration basin as listed on C-05.  This TRADE 
CONTRACTOR shall be responsible for all Infiltration Basin Post Construction Testing 
notes, Infiltration Basin Data, and Infiltration Basin Notes and Construction Sequencing 
as shown on sheet C-05. 

 

1 Landscaping 
and 

Irrigation 

3.07 This TRADE CONTRACTOR shall be responsible for all irrigation work.  This TRADE 
CONTRACTOR shall install empty sleeves for future irrigation at all planted beds. 
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1 Landscaping 
and 

Irrigation 

3.08 This TRADE CONTRACTOR shall be responsible for all work associated with the furnish 
and install of everything in Native Seed Mix schedule and Topsoil/compost layer schedule 
on C-01 and as shown throughout the drawings.   This TRADE CONTRACTOR shall be 
responsible for all stabilization blanket C-350 as shown on sheet C-05. 

 

1 Landscaping 
and 

Irrigation 

3.09 This TRADE CONTRACTOR shall be responsible for all seeding with turf seed that is not 
called to be paved as shown on sheet C-05 and as shown throughout the bid documents. 

 

1 Landscaping 
and 

Irrigation 

3.10 This TRADE CONTRACTOR shall be responsible for all work associated with the furnish 
and install of decorative aggregate as shown on sheet C-05 and throughout the bid 
documents. 

 

1 Landscaping 
and 

Irrigation 

3.11 ALLOWANCE: This TRADE CONTRACTOR shall include $15,000 in the base bid for misc 

site restoration. 

 

NOTE: The cost of coordination, supervision, overhead, and profit for any such work 
shall be included in the bidder's cost, as it is not included in this listed allowance 
value. All allowance work will be completed only in the direction of PCC. All 
allowances not expended will be returned to the Owner 100%. 

 

1 Landscaping 
and 

Irrigation 

3.12 ALTERNATE 3: Deductive cost to only provide a raised curb at the North planter beds only 

on sheet C-04 which requires less topsoil.  This does not include areas reflected on the 

bid drawings call for seed or turf.   
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SCOPE OF WORK 
For 

BID PACKAGE 4 
 

Concrete 

All bids for the Concrete Bid Package 4 must be inclusive of, but not necessarily limited to, all requirements 

outlined in the All Scope of Work as well as the trade specific requirements outlined below: 

 
Specifications    

 The following listed Specification Sections as well as any other related Documents or 

Specification Sections are included: 

031000…..…………….Concrete Formwork 
031000…..…………….Concrete Forming and Accessories 
032000…..…………….Concrete Reinforcement 
033000…..…………….Cast-In-Place Concrete 
321313…..…………….Concrete Paving 
321726…..…………….Tactile Warning Surface 

            
 

Bid 
Group 

Bid 
Package 

Scope 
Item 

Description  

1 Concrete 4.01 This TRADE CONTRACTOR shall perform under guidelines of phasing and scheduling. The 
schedule contained in this Bid Release may be updated by future adjustments that will become 
part of said contractors’ agreement. 
 

NOTE: This TRADE CONTRACTOR shall perform all work in accordance with the Site 

Logistics and Phasing plan and Construction Schedule included within the project 

manual. 

 

1 Concrete 4.02 All mobilizations and demobilizations related costs of this TRADE CONTRACTOR are to be 
included without consideration of additional compensation. 

 

1 Concrete 4.03 This TRADE CONTRACTOR shall be responsible to provide Contractor’s Pollution 

Liability Insurance. Please see Exhibit C for Insurance Requirements included in the 

project manual. 

 

1 Concrete 4.04 This TRADE CONTRACTOR shall be responsible for all layout work, field measuring, and field 
dimensioning associated with this Trade Contractor's work. 

 

1 Concrete 4.05 This TRADE CONTRACTOR shall provide and comply with all life safety OSHA standards and 
Pepper Construction’s Safety procedures. 

 

1 Concrete 4.06 This TRADE CONTRACTOR shall be responsible for taking appropriate measures to protect 
existing conditions including but not necessarily limited to perimeter landscaping, curbs, gutters, 
drives and walks, buildings, light poles, hydrants, etc. from damage that may be caused by this 
work. 

 

1 Concrete 4.07 This TRADE CONTRACTOR shall be responsible for scheduling of all required testing for 
compaction, etc.  This TRADE CONTRACTOR shall be responsible for adherence with all testing 
procedures and/or Geo-Technical Engineering findings and recommendations.  Testing by the 
OWNER.  This TRADE CONTRACTOR has read and understands all responsibilities of these reports 
and is responsible for all remediation and relocating excavated materials onsite as required.   
This TRADE CONTRACTOR shall provide any necessary lifts/proof rolling to complete scope of 
work to meet the proper compaction of sub-grade and/or backfill materials.   All concrete testing 
costs will be paid by the OWNER.  This TRADE CONTRACTOR shall be responsible to coordinate 
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all testing and provide required cylinders, etc. 

1 Concrete 4.08 This TRADE CONTRACTOR shall be responsible for all public access (streets, roads, aprons, curb-
cuts, sidewalks, roads, etc.) maintenance on a daily basis and for the duration of all on site 
activities that is clear of dirt, dust, debris, mud, stones, rocks, sediment and/or project related 
materials of any kind caused by this TRADE CONTRACTOR. 

 

1 Concrete 4.09 This TRADE CONTRACTOR shall provide a concrete washout box and coordinate location with 
PCC superintendent.  This TRADE CONTRACTOR shall include haul away and removal from the 
project site. 

 

1 Concrete 4.10 Once mobilized, THIS CONTRACTOR shall be responsible for dewatering of casual/rainwater until 
entire installation is completed.  This scope is based on this subcontractor being able to utilize a 
standard pump (up to 6") with a 2" discharge.  Dewatering discharge to be handled by this 
TRADE CONTRACTOR in accordance with all state and local requirements. 

 

1 Concrete 4.11 This TRADE CONTRACTOR is responsible for all permits, and fees required for the completion of 
this work.   

 

1 Concrete 4.12 This TRADE CONTRACTOR shall be responsible to provide all required accelerators and add-
mixtures for cold weather concrete pouring according to ACI Standards. Winter blankets shall be 
included, when required. 

 

1 Concrete 4.13 This TRADE CONTRACTOR shall provide silt screen over all inlets to prevent clogging of 
underground piping, and be responsible to remove at substantial completion. 

 

1 Concrete 4.14 This TRADE CONTRACTOR shall be responsible for all work associated with providing As-Built 
drawings of anchor bolts and spot checks of heights at top of foundations. 

 

1 Concrete 4.15 This TRADE CONTRACTOR shall be responsible for providing any temporary bulkheads, edge 
forms, shoring, etc. as required for the proper completion of this TRADE CONTRACTOR’S work. 
This TRADE CONTRACTOR shall be responsible for all stair concrete toppings and tread infills. 

 

1 Concrete 4.16 This TRADE CONTRACTOR shall be responsible to furnish and install all new concrete including 
footings, thickened footings as required, foundations walls, grade beams, piers,  shear walls, 
elevator pits, columns concrete slab on grade, slab on metal deck, elevated slabs, elevated 
beams, toppings, thickened slabs as required by bid documents. 

 

1 Concrete 4.17 This TRADE CONTRACTOR shall include minor excavation (footing trim) required to maintain 
footing depth and thickness. 

 

1 Concrete 4.18 This TRADE CONTRACTOR shall provide specified brick ledge as shown on bid documents  for all 
foundation wall work. Any modifications to foundation wall thicknesses must be reviewed and 
approved  by structural engineer and coordinated with enclosure subcontractors (masonry, 
curtainwall, EIFS, partitions, etc.) prior to placement. 

 

1 Concrete 4.19 This TRADE CONTRACTOR shall provide grouting of all base plates. All non-shrink grout intended 
for steel work, whether noted or not, shall be furnished and installed by this TRADE 
CONTRACTOR. Steel to be furnished and installed by the STEEL CONTRACTOR. 

 

1 Concrete 4.20 This TRADE CONTRACTOR shall complete flatness and levelness testing prior to removing 
formwork. 

 

1 Concrete 4.21 This TRADE CONTRACTOR shall furnish and install site concrete per sizes, profiles, details for 
curbs, gutters, sidewalks, stamped concrete, etc.as shown throughout the bid documents. 
This TRADE CONTRACTOR shall furnish and install curb and gutter as shown on sheet C-03 and 
throughout the bid documents. 

 

1 Concrete 4.22 This TRADE CONTRACTOR shall be responsible for the furnish and install of slab on grade vapor 
retarder. 

 

1 Concrete 4.23 This TRADE CONTRACTOR shall be responsible for all work associated with the furnish and install 
of all dampproofing and waterproofing.  This TRADE CONTRACTOR shall be responsible for all 
foundation insulation as shown on sheet A6.01 and throughout the bid documents. 

 

1 Concrete 4.24 All stone by excavator.  Fine grading by this TRADE CONTRACTOR.  

1 Concrete 4.25 The furnish, install, maintenance, and removal of the concrete washout dumpsters is by this 
TRADE CONTRACTOR. 

 

1 Concrete 4.26 This TRADE CONTRACTOR shall be responsible for all work associated with the footings, 
foundations and compressible filler at the planter beds as shown on sheet C-04 and referenced 
in detail 2 on sheet A0.10 and detail 9 on sheet S3.00.   

 

1 Concrete 4.27 This TRADE CONTRACTOR shall be responsible for all work associated with Keynote 3 on sheet C-
04 for the stamped colored concrete and the concrete patio.  This TRADE CONTRACTOR shall be 
responsible for all curb and gutter, sidewalk and colored concrete notes, Project Notes, 
Contractor Notes, and Stamped Colored Concrete Notes on sheet C-04 and as shown throughout 
the bid documents.  This TRADE CONTRACTOR shall be responsible for all Standard Construction 
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Details for Concrete on sheet C-10. 

1 Concrete 4.28 This TRADE CONTRACTOR is responsible for all post installed anchor notes on sheet S0.01 and 
special inspections and testing on S0.02.  This TRADE CONTRACTOR shall be responsible for all 
work, keynotes, sheet notes, schedules, and details shown on sheet S1.00, S1.01, S3.00, and 
throughout the bid documents.  This TRADE CONTRACTOR is responsible for all work in the 
details and in the schedule on sheet S3.01 

 

1 Concrete 4.28 This TRADE CONTRACTOR has reviewed the construction schedule and is responsible for any 
cold weather mixes and/or blankets for after pours.  Temp heaters by OTHER. 

 

1 Concrete 4.29 ALTERNATE 3: Deductive cost to only provide a raised curb at the North planter beds only on 
sheet C-04.  

 

1 Concrete 4.30 ALLOWANCE: This TRADE CONTRACTOR shall include $5,000 in the base bid for misc revisions. 

 

NOTE: The cost of coordination, supervision, overhead, and profit for any such work 
shall be included in the bidder's cost, as it is not included in this listed allowance 
value. All allowance work will be completed only in the direction of PCC. All 
allowances not expended will be returned to the Owner 100%. 
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SCOPE OF WORK 
For 

BID PACKAGE 5 
 

Masonry 

All bids for the Masonry Bid Package 5 must be inclusive of, but not necessarily limited to, all requirements 

outlined in the All Scope of Work as well as the trade specific requirements outlined below: 

 
Specifications    

 The following listed Specification Sections as well as any other related Documents or 

Specification Sections are included: 

Div 4.........................Masonry 

07 21 00……………………Thermal Insulation 
                                     079200 ..................Joint Sealants 
                                      

Bid 
Group 

Bid 
Package 

Scope 
Item 

Description  

1 Masonry 5.01 This TRADE CONTRACTOR shall perform under guidelines of phasing and scheduling. The 
schedule contained in this Bid Group may be updated by future adjustments that will become 
part of said contractors’ agreement. 

NOTE: This TRADE CONTRACTOR shall perform all work in accordance with the Site 

Logistics and Phasing plan and Construction Schedule included within the project 

manual. 

 

1 Masonry 5.02 All mobilizations and demobilizations related costs of this TRADE CONTRACTOR are to be 

included without consideration of additional compensation. 
 

1 Masonry 5.03 This TRADE CONTRACTOR shall be responsible to provide Contractor’s Pollution 

Liability Insurance. Please see Exhibit C for Insurance Requirements included in the 

project manual. 

 

1 Masonry 5.04 This TRADE CONTRACTOR shall be responsible for all layout work, measuring and field 
dimensioning associated with this Trade Contractor's work.  Construction Manager will provide 
building offsets.  All other engineering or layout as required to complete this scope of work is the 
sole responsibility of this TRADE CONTRACTOR. 

 

1 Masonry 5.05 This TRADE CONTRACTOR shall be responsible for furnishing and installing all reinforcing 
requirements, including reinforcing bars, dowels, wall ties, straps, anchors, and other items 
required for completion of contractors work. 

 

1 Masonry 5.06 This TRADE CONTRACTOR shall be responsible to install all masonry wall embeds and lintels.  

1 Masonry 5.07 This TRADE CONTRACTOR shall be responsible for all rigid insulation, thru-wall flashing, caulking/ 
filler/ sealant/backer rod, and weep vents as required for this TRADE CONTRACTOR’S work 

 

1 Masonry 5.08 This TRADE CONTRACTOR shall be responsible for all tooled joints in all exposed masonry work 
as required. 

 

1 Masonry 5.09 This TRADE CONTRACTOR shall be responsible for all expansion and/ or control joints required, 
including expansion/ control joint fillers/ sealant/soft joints shown throughout the bid 
documents and as required.   
NOTE: This TRADE CONTRACTOR shall be responsible to submit a control joint shop drawing for 
review and approval by the architect prior to proceeding with the installation. 

 

1 Masonry 5.10 This TRADE CONTRACTOR shall be responsible to review all demolition drawings and patch all 
areas where items are removed from existing masonry walls. 

 



 
 
 

DIVISION 00 – Bidding and Procurement Requirements 
SECTION 00 32 00– Scope Document 

 

 
003200-20 

MCHENRY COUNTY COLLEGE 
Engagement Hall 
DKA Project No.: 24-027 

Addendum 4 
Section 01 00 00 

20 of 48 
 

1 Masonry 5.11 This TRADE CONTRACTOR will maintain streets, sidewalks, and roads, free from debris and waste 
material resulting from their operation in accordance with local regulations and Contractor staff.  
This TRADE CONTRACTOR will assume all responsibility for any permits required for hauling and / 
or trucking of material required for this scope of work.  This TRADE CONTRACTOR to contact the 
City having jurisdiction over this site for information on all trucking routes and permit 
information.  This TRADE CONTRACTOR will comply with all regulations concerning dust control, 
clean tires, traffic control, etc. as it relates to the hauling of material for this scope of work. 

 

1 Masonry 5.12 This TRADE CONTRACTOR will replace and repair, at no additional cost, any construction 
damaged by this TRADE CONTRACTOR’s field operations and/or personnel. 

 

1 Masonry 5.13 This TRADE CONTRACTOR shall be required to provide a mockup onsite for approval by the 
designer/owner as stated in the specification. 

 

1 Masonry 5.14 This TRADE CONTRACTOR shall be responsible for all work associated with all required masonry 
cleaning.  This TRADE CONTRACTOR shall be responsible to properly rub and scrape new CMU 
walls in preparation of receiving other finish product. 

 

1 Masonry 5.15 This TRADE CONTRACTOR shall provide all compressible filler where CMU butts steel members 
as indicated. 

 

1 Masonry 5.16 This TRADE CONTRACTOR shall provide labor and material to assist Owner’s testing agency.  

1 Masonry 5.17 This TRADE CONTRACTOR shall furnish and install fire-resistive joint system to all head-of-wall 
joints and control joints at fire rated masonry partitions including all misc. components (Pleates, 
angles, sealants, compounds, stabilizing anchors, batt insulation, etc.).  Provide UL assemblies at 
fire rated walls as needed. 
NOTE: Any caulking required where new masonry abuts existing is by this CONTRACTOR. 

 

1 Masonry 5.18 NOTE: This TRADE CONTRACTOR shall be responsible for patching into existing masonry walls 
where new walls tie into the existing building. 

 

1 Masonry 5.19 Lintels are furnished by the STEEL CONTRACTOR and received, inventoried and installed by this 
TRADE CONTRACTOR.   

 

1 Masonry 5.20 This TRADE CONTRACTOR shall be responsible for all face brick and stone cap at the planter beds 
as referenced in sheet A0.10 detail 2, S3.00 detail 9 and as referenced on sheet C-04. All 
salvaged brick removed and cleaned by this TRADE CONTRACTOR. 

 

1 Masonry 5.21 This TRADE CONTRACTOR shall be responsible for the patching brick as needed after the 
overhang is removed per Demo Referenced Note W4 and all work associated with W1 on sheet 
AD1.01  All salvaged brick/CMU must be cleaned properly. This TARDE CONTRACTOR shall tooth 
in salvaged brick as shown on sheet A4.01 and throughout the bid documents. 

 

1 Masonry 5.22 This TRADE CONTRACTOR is responsible for all post installed anchor notes on sheet S0.01.  

1 Masonry 5.23 ALLOWANCE: This TRADE CONTRACTOR shall include $5,000 in the base bid for misc revisions. 

 

NOTE: The cost of coordination, supervision, overhead, and profit for any such work 
shall be included in the bidder's cost, as it is not included in this listed allowance 
value. All allowance work will be completed only in the direction of PCC. All 
allowances not expended will be returned to the Owner 100%. 

 

1 Masonry 5.24 ALTERNATE 3: Deductive cost to eliminate the face brick and stone cap at the North planters 
only on sheet C-04.   
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SCOPE OF WORK 
For 

BID PACKAGE 6 
 

Steel 

All bids for the Steel Bid Package 6 must be inclusive of, but not necessarily limited to, all requirements outlined 

in the All Scope of Work as well as the trade specific requirements outlined below: 

 
Specifications    

 The following listed Specification Sections as well as any other related Documents or 

Specification Sections are included: 

                     051223 ...................Structural Steel 
                     053100 ...................Steel Deck 

                      
 

Bid 
Group 

Bid 
Package 

Scope 
Item 

Description  

1 Steel 6.01 This TRADE CONTRACTOR shall perform under guidelines of phasing and scheduling. The 
schedule contained in this Bid Release may be updated by future adjustments that will become 
part of said contractors’ agreement. 
 

NOTE: This TRADE CONTRACTOR shall perform all work in accordance with the Site 

Logistics and Phasing plan and Construction Schedule included within the project 

manual. 

 

1 Steel 6.02 All mobilizations and demobilizations related costs of this TRADE CONTRACTOR are to be 
included without consideration of additional compensation. 

 

1 Steel 6.03 This TRADE CONTRACTOR shall be responsible to provide Contractor’s Professional 

Liability and Rigging Insurance. Please see Exhibit C for Insurance Requirements 

included in the project manual. 

 

1 Steel 6.04 This TRADE CONTRACTOR shall be responsible for all layout work, field measuring, and field 
dimensioning associated with this Trade Contractor's work. 

 

1 Steel 6.05 This TRADE CONTRACTOR shall provide and comply with all life safety OSHA standards and 
Pepper Construction’s Safety procedures. 

 

1 Steel 6.06 This TRADE CONTRACTOR shall provide all necessary lifts/scaffolds to reach all areas required by 
this scope of work.  This TRADE CONTRACTOR shall provide all manpower, tools, equipment, 
accessories, and hoisting required to complete its scope of work.  Including any on site storage 
for this TRADE CONTRACTORS materials and equipment. 

 

1 Steel 6.07 This TRADE CONTRACTOR shall perform daily clean-up operations and shall comply with all 
Pepper and OSHA safety requirements especially including but not limited to PPE and fall 
protection. 

 

1 Steel 6.08 This TRADE CONTRACTOR to provide sufficient equipment, material, skilled manpower, 
supervision, and/or premium time/shift work (all without additional compensation) as may be 
required to complete the work of this Trade Contractor in accordance with the overall project 
schedule. 

 

1 Steel 6.09 This TRADE CONTRACTOR will replace and repair, at no additional cost, any construction 
damaged by this TRADE CONTRACTOR’s field operations and/or personnel. 

 

1 Steel 6.10 The fabricator, erector and decker must agree to the Instruction to Bidders document which 
specifically requires 100% fall protection at 15' and above. 

 

1 Steel 6.11 Erector must complete the Project Safety Plan for Steel Erection with the Pepper Safety Dept. prior 
to job start. 
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1 Steel 6.12 All ironworkers must receive training in and be knowledgeable of the specific requirements of 
the Project Safety Dept. prior to beginning work. 

 

1 Steel 6.13 This TRADE CONTRACTOR shall furnish all labor, material, tools, equipment, etc. as required to 
provide a full and complete building miscellaneous steel package as shown in the bid 
documents. 

 

1 Steel 6.14 This TRADE CONTRACTOR shall be responsible for all shop drawings and calculations, indicating 
embed design, embedded layout connection and connection details, other structural and 
miscellaneous iron items, etc. with stamped certification and seal of a licensed structural 
engineer in the State of Illinois.  Any dimensional or verification questions will not be an 
acceptable excuse for the delaying the shop drawing process.  Any dimensional questions or 
verification items will be answered during the shop drawing review process. 

 

1 Steel 6.15 This TRADE CONTRACTOR shall be responsible for all field welding, bolts, washers, expansion 
anchors and ancillary materials required for the miscellaneous and structural steel connections 
indicated in the contract documents. 

 

1 Steel 6.16 All materials are to be finished with a shop primed finish unless otherwise noted. 
Note: This TRADE CONTRACTOR is responsible to confirm finish needs with Fireproofing 
Contractor prior to fabricating any steel to receive fire proofing. 

 

1 Steel 6.17 Testing:  Adhere to all testing procedures and/or findings and recommendations.  All costs 
associated with all required testing according to the ASTM standards and to the division 5 
specification sections are by the owner.   This TRADE CONTRACTOR shall be responsible for 
adherence with all testing procedures and/or findings and recommendations. 

 

1 Steel 6.18 This TRADE CONTRACTOR is responsible to coordinate with the HVAC CONTRACTOR for layout of 
all misc. steel.  This TRADE CONTRACTOR shall be responsible for all work associated with the 
furnish and install of all HVAC equipment support steel.  This TRADE CONTRACTOR shall be 
responsible for all work associated with the furnish and delivery of all lintels to wall contractor. 
 

 

1 Steel 6.19 This TRADE CONTRACTOR shall furnish and install all steel cross bracing shown on sheet A6.01 
and throughout the bid documents.  This TRADE CONTRACTOR shall furnish and install all steel 
plates shown on sheet A6.03 and throughout the bid documents.  This TRADE CONTRACTOR 
shall furnish and install all steel tubes shown on sheet A6.04 and throughout the bid 
documents. 

 

1 Steel 6.20 This TRADE CONTRACTOR is responsible for all post installed anchor notes on sheet S0.01 and 
special inspections and testing on S0.02.  This CONTRACTOR has all steel shown on S2.00 and 
S2.01. 

 

1 Steel 6.21 All steel in all details on sheet S4.00 is furnished and installed by the Wood Timber Contractor 
including all Simpson screws and timber screws.  The L8x6x1/2 is by the steel.  All holes and 
slots in wood timbers are by the wood timbers contractor.   
This TRADE CONTRACTOR is responsible for all work on sheet S4.01 and S4.02.  Rod braces are 
by the steel contractor in detail 5/S4.03. 

 

1 Steel 6.22 ALLOWANCE: This TRADE CONTRACTOR shall include $10,000 in the base bid for misc 

revisions. 

 

NOTE: The cost of coordination, supervision, overhead, and profit for any such work 
shall be included in the bidder's cost, as it is not included in this listed allowance 
value. All allowance work will be completed only in the direction of PCC. All 
allowances not expended will be returned to the Owner 100%. 
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SCOPE OF WORK 
For 

BID PACKAGE 7 
 

General Carpentry 

All bids for the General Carpentry Bid Package 7 must be inclusive of, but not necessarily limited to, all 

requirements outlined in the All Scope of Work as well as the trade specific requirements outlined below: 

 
Specifications    

 The following listed Specification Sections as well as any other related Documents or 

Specification Sections are included: 

034900……………………………Glass-Fiber Reinforced Concrete 

054000……………………………Cold Formed Metal Framing 

Div 6……………………………….Wood, Plastics, and Composites 

078100……………………………Applied Fire Protection 

074200…………………………Solid Phenolic Exterior Wall Panels 

074265………………………Thermal and Air Barrier System 
078123……………………………Intumescent Fire Protection 

079200…………………………..Joint Sealants 

0799513.13…………………….Interior Expansion Joint Cover  Assemblies 

0799513.19…………………….Exterior Expansion Joint Cover  Assemblies 

081113.............................. Hollow Metal Doors and Frames 

081416…………………………..Flush Wood Doors 

087100………..…………………Door Hardware 

092116.23……..…………………Gypsum Board Shaft Wall Assemblies 

092216………..…………………Non Structural Metal Framing 

092900………..…………………Gypsum Board 

Div 10………………………………Specialties 

Div 12……………………………….Furnishings 

321216………..…………………Asphalt Paving 
 

Bid 
Phase 

Bid 
Package 

Scope 
Item 

Description  

1 General 
Carpentry 

7.01 This TRADE CONTRACTOR shall perform under guidelines of phasing and scheduling. The 
schedule contained in this Bid Group may be updated by future adjustments that will 
become part of said contractors’ agreement. 
NOTE: This TRADE CONTRACTOR shall perform all work in accordance with the Site 
Logistics plan and Construction Schedule included within the project manual. 

 

1 General 
Carpentry 

7.02 This TRADE CONTRACTOR shall be responsible to provide Contractor’s Pollution 
Liability, Rigging Insurance and Professional Liability Insurance. Please see Exhibit C for 
Insurance Requirements included in the project manual. 

 

1 General 
Carpentry 

7.03 This TRADE CONTRACTOR is responsible for all layout work, measuring and field 
dimensioning associated with this TRADE CONTRACTOR’S work. 

 

1 General 
Carpentry 

7.04 All mobilizations and demobilizations related costs of this TRADE CONTRACTOR are to be 
included without consideration of additional compensation. 

 

1 General 
Carpentry 

7.05 This TRADE CONTRACTOR shall be responsible for furnishing, lay-out, and 

installation of all required blocking and framing at mechanical, electrical, and 

plumbing through wall penetrations; at all roof curbs, roofing including 
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parapet nailers and coping along the entire perimeter of the roof parapet, 

doors, windows, soffits, canopies, skylights/smoke vents, toilet accessories 

and partitions, drinking fountains, lockers, grab bars, casework, window sills, 

visual display boards, and display cases based on proper construction.  This 

TRADE CONTRACTOR shall be responsible for all work associated with the 

furnish and install of all wood blocking/backing/plywood as shown on the 

drawings.  All Roof Blocking, sheathing, etc is by this TRADE CONTRACTOR. 

 

1 General 
Carpentry 

7.06 This TRADE CONTRACTOR shall complete all pre-construction due-diligence required for 
the work of this trade contractor including but not limited to verification of adequacy 
and location of blocking/backing for attachments and installation, proper clearances, 
floor/wall/ceiling/equipment and device locations. 

 

1 General 
Carpentry 

7.07 This TRADE CONTRACTOR shall provide clean cut, and tight trim edging for preparation of 
the painting trade contractor finishes.  It is this TRADE CONTRACTOR who will provide all 
the necessary filler/caulk of his/her finished work. 

 

1 General 
Carpentry 

7.08 This TRADE CONTRACTOR shall include all Wall/Partition Gypsum Board 

assemblies including but not necessarily limited to all light gauge metal 

framing, light gauge metal framing slip connections, channels, light gauge 

metal framing deflection connection, all related bracing, all related light 

gauge bridging, all required insulation, acoustical batt insulation, acoustical 

attenuation blanket,  mineral wool, HDSF Insulation, all walls/partitions 

gypsum board furring, all types of gypsum board, metal stud kickers where 

required, fire rated drywall partition assemblies, stiffeners, caulking, gypsum 

board expansion joint covers, water resistant gypsum backing board, drywall 

finishing,  furring channels, fire retardant furring, drywall sills, corner guards, 

all drywall partition types, drywall ceilings,  abuse/impact resistant drywall, 

break metal, etc.   All work according to the drawings and construction 

documents.  

This TRADE CONTRACTOR is responsible for all partition types and Partition 

Type General Notes on sheet A10.00 and throughout the bid documents. 

NOTE: All walls to receive wall covering shall be finished as a level 5 finish by 

this TRADE CONTRACTOR. 

 

1 General 
Carpentry 

7.09 This TRADE CONTRACTOR is responsible to furnish and Install all full height, 

full width interior and/or exterior Carpentry related sealants, caulking, and 

fire caulking/safing, including but not necessarily limited to sealant/caulking 

of joints as part of this trade contractors work where indicated and/or 

required, including where the work of this trade contractor intersects 

dissimilar materials (i.e. drywall to masonry, drywall to precast, plaster to 

masonry, gypsum board to masonry, plaster to gypsum board, plastic 

laminate to plaster, plaster laminate to masonry, plastic laminate to gypsum 

board, gypsum board to glass block, and any material provided by this TRADE 

CONTRACTOR with any other material, etc.) Sealant and caulking shall comply 

with the fire rating requirements of the wall where installed.  This TRADE 

CONTRACTOR shall be responsible for all caulking for items this TRADE 

CONTRACTOR installs. 

 

1 General 
Carpentry 

7.10 Casework: 

This TRADE CONTRACTOR shall be responsible for all work associated with 

the furnish and install of ALL GFRC panel ceiling, linear wood slat ceilings 

(Phenolic), WD-1, WD-2, WD-3, and WD-4 wood wall panels, edges, and 

trim as shown on sheet A2.01 and throughout the bid documents.  This 

TRADE CONTRACTOR shall be responsible for all work associated with the 

rain screen attachment system for the panels in this scope of work as shown 
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on sheet A7.01 and throughout the bid documents. 

All wood wall base and wood veneer shall be furnished and installed by this 

TRADE CONTRACTOR. 

NOTE: This TRADE CONTRACTOR shall be responsible for all work associated with the 
furnish and install of all blocking required for the installation of the casework/millwork 
scope required, but not shown on the bid documents. 

1 General 
Carpentry 

7.11 Drywall and Soffits: 

This TRADE CONTRACTOR shall be responsible for all work associated with the 

furnish and install of cold formed framing (and engineering), all framing, 

insulation, drywall, taping etc as shown throughout the bid documents for 

walls, ceilings, soffits, etc. 

NOTE: This TRADE Contractor is responsible for all work associated with 

removal and salvaging of ceiling tile as required in Ceiling Demolition Keyed 

Notes C5, C6, and C7 on sheet AD1.01 and AD2.01.  Reinstall in Ceilings 

package. 

NOTE: This TRADE CONTRACTOR shall remove Stucco ceiling and replace as 

shown on sheet A2.02 

 

 

1 General 
Carpentry 

7.12 Doors, Frames and Hardware 
This TRADE CONTRACTOR is responsible for furnishing, delivering. unloading, inventory, 
distribution and installation of all HM and wood doors and frames, and hardware.   
 
This TRADE CONTRACTOR shall attend hardware coordination meeting(s) held between 
Owner, Architect, Supplier and Construction Manager.  This TRADE CONTRACTOR shall 
attend keying meeting held between Owner, Architect, Supplier and Construction 
Manager. This TRADE CONTRACTOR shall be responsible for the installation of 
permanent cores per final keying information and be responsible to provide all cores and 
keys.  This TRADE CONTRACTOR shall receive all cores and install prior to substantial 
completion.   
 
This TRADE CONTRACTOR shall provide blocking as required at all jambs and shall caulk 
all HM frames prior to painting.  All glass in doors and frames is by the Storefronts 
Contractor. 
 
This TRADE CONTRACTOR is responsible to remove and return to owner, any doors, 
frames or hardware calling to be salvaged.  Anything damaged will be the responsibility 
of this contractor to replace.  A transmittal signed by the owner is required with any 
salvaged material work. 

 

1 General 
Carpentry 

7.13 Wood Timbers  

This TRADE CONTRACTOR shall be responsible for all work associated with 

the furnish and install of ALL wood timbers and accessories. 

This TRADE CONTRACTOR shall be responsible for all work associated with 

the furnish and install of the solid phenolic exterior wall panels at the 

exterior and interior on the horizonal soffits and vertical fascia (Full height). 

This TRADE CONTRACTOR shall be responsible for all work associated with 

the furnish and install of the wood panel ceiling, wood phenolic ceilings and 

wall panel planks, heavy timber beams and Cross laminated timbers inside 

and out as shown on sheet A2.01 and throughout the bid documents.  This 

TRADE CONTRACTOR shall be responsible for all work associated with the 

CLT wood decking shown on sheet A6.01 and throughout the bid 

documents. 

This TRADE CONTRACTOR shall be responsible for all work associated CLT 

specs, Glued-Laminated Construction specs, and post installed anchors spec 

on sheet S0.01.   This TRADE CONTRACTOR is responsible for all special 
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inspections and testing on S0.02.  All heavy timbers and CLT on sheets S2.00 

and S2.01 are by this TRADE CONTRACTOR. 

NOTE:   All steel in all details on sheet S4.00 is furnished and installed by the Wood 
Timber Contractor including all Simpson screws and timber screws.  The L8x6x1/2 is by 
the steel contractor.  All holes and slots in wood timbers are by the wood timbers 
contractor.   

The STEEL CONTRACTOR is responsible for all work on sheet S4.01 and 

S4.02.  Rod braces are by the steel contractor in detail 5/S4.03.   All other 

steel on associated with wood timbers on sheet S4.03 is by the wood 

timbers contractor. 

1 General 
Carpentry 

7.14 Asphalt: 

This TRADE CONTRACTOR shall be responsible for all work associated with the 

furnish and install of ALL asphalt and stone.  This Contractor is responsible for 

asphalt related specs on sheet C-01.  This TRADE CONTRACTOR shall be 

responsible for all parking stall and drop off striping as well as restoring 

existing conditions as shown on sheet C-03 and throughout the bid 

documents.   

 

1 General 
Carpentry 

7.15 Spray Fireproofing: 

This TRADE CONTRACTOR shall be responsible for all work associated with 

the furnish and install of ALL spray fireproofing and intumescent painting.  

This TRADE CONTRACTOR shall be responsible for all work associated with 

Code Plan Referenced Notes 3, 4, and 7 on sheet AC1.01.  Spray/Paint to 

existing material shall be prepped as required for install by this TRADE 

CONTRACTOR.  This TRADE CONTRACTOR shall be responsible for all work 

associated with the furnish and install of the spray foam insulation as 

shown in detail 4 on sheet A7.03 and throughout the bid documents. 

NOTE: This TRADE CONTRACTOR shall be responsible for all work associated 

with the furnish and install of spray foam insulation within the exterior stud 

wall cavity at ALL locations where thermal and air barrier systems are 

shown on the drawings. 

NOTE: 8 hours of comeback touch up fireproofing must be included in this 

bid. 

 

1 General 
Carpentry 

7.16 Div 10: 

This TRADE CONTRACTOR shall be responsible for all work associated with 

the furnish and install of the backlit aluminum channel exterior signage 

shown on sheet A4.01 and throughout the bid documents.  Electrical by 

OTHER.  This TRADE CONTRACTOR shall furnish and install all Dimensional 

Letters, Wall and Door protection, FE’s and FEC as shown throughout the 

bid documents. 

This TRADE CONTRACTOR shall be responsible for all work associated with 

the furnish and install of all doors, new walls, FEC’s and FE’s, access panels, 

expansion joints, and markerboards as shown on sheet A0.10, A1.01, and 

throughout the bid documents.  This TRADE CONTRACTOR shall be 

responsible for all work associated with the furnish and install of all corner 

guards shown on sheet A11.01 and throughout the bid documents. 

 

1 General 
Carpentry 

7.17 This TRADE CONTRACTOR shall be responsible for all work associated with the 

furnish and install of all thermal and air barrier shown on sheet A6.02, and as 

shown on the bid document, including all system components in a continuous 

and secure fashion.  HDSF insulation shall be used at all breaks as shown on 

sheet A6.04 and throughout the bid documents. 

 



 
 
 

DIVISION 00 – Bidding and Procurement Requirements 
SECTION 00 32 00– Scope Document 

 

 
003200-27 

MCHENRY COUNTY COLLEGE 
Engagement Hall 
DKA Project No.: 24-027 

Addendum 4 
Section 01 00 00 

27 of 48 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

1 General 
Carpentry 

7.18 This TRADE CONTRACTOR shall furnish and install all roller and window 

shades as shown on sheet A2.01 and as shown throughout the bid 

documents. This TRADE CONTRACTOR shall be responsible for all work 

associated with the furnish and install of all benches shown on sheet C-02 in 

Keynote and as shown throughout the bid documents. 

 

1 General 
Carpentry 

7.19 ALLOWANCE: This TRADE CONTRACTOR shall include $30,000 in the base bid for misc 

revisions. 

 

NOTE: The cost of coordination, supervision, overhead, and profit for any such work 
shall be included in the bidder's cost, as it is not included in this listed allowance 
value. All allowance work will be completed only in the direction of PCC. All 

allowances not expended will be returned to the Owner 100%. 

 

1 General 
Carpentry 

7.20 ALTERNATE 2: Add wood trim per 01 23 00.  

1 General 
Carpentry 

7.21 ALTERNATE 6: Deductive cost to eliminate backlit signage per 01 23 00.  

1 General 
Carpentry 

7.22 ALTERNATE 7: Deductive cost to eliminate electrical roller shades per 01 23 

00. 

 

1 General 
Carpentry 

7.23 ALTERNATE 8&9: Deductive cost to eliminate wall panels and provide drywall 

per 01 23 00. 
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SCOPE OF WORK 
For 

BID PACKAGE 8 
 

Roofing and ACM 

All bids for the Roofing and ACM Bid Package 8 must be inclusive of, but not necessarily limited to, all 

requirements outlined in the All Scope of Work as well as the trade specific requirements outlined below: 

 
Specifications    

 The following listed Specification Sections as well as any other related Documents or 

Specification Sections are included: 

                     07 21 00 ...................Thermal Insulation 
07 42 13.19...………….Insulated Metal Wall Panels 
07 42 13.23……………..Metal Composite Material Wall Panels. 
07 53 23…………………..EPDM Roofing 
07 62 00…………………...Sheet Metal Flashing and Trim 
07 71 29……………………Manufactured Roof Expansion Joints 
07 71 00……………………Roof Accessories 
07 92 00…………………..Joint Sealants 

 

Bid 
Group 

Bid 
Package 

Scope 
Item 

Description  

1 Roofing 
and ACM 

8.01 This TRADE CONTRACTOR shall perform under guidelines of phasing and scheduling. 

The schedule contained in this Bid Group may be updated by future adjustments that 

will become part of said contractors’ agreement. 

NOTE: This TRADE CONTRACTOR shall perform all work in accordance with the Site Logistics 
and Phasing plan and Construction Schedule included within the project manual. 

 

1 Roofing 
and ACM 

8.02 This TRADE CONTRACTOR shall be responsible to provide Contractor’s Pollution Liability and 
Rigging Insurance. Please see Exhibit C for Insurance Requirements included in the project 
manual. 

 

1 Roofing 
and ACM 

8.03 All mobilizations and demobilizations related costs of this TRADE CONTRACTOR are to 

be included without consideration of additional compensation. 

 

1 Roofing 
and ACM 

8.04 This TRADE CONTRACTOR shall be responsible for temporary protection of this TRADE 
CONTRACTOR’S material whether installed or not.  This TRADE CONTRACTOR shall properly 
protect the roofing system at the end of each workday and upon completion of the work to 
ensure moisture does not penetrate the roofing system. 

 

1 Roofing 
and ACM 

8.05 This TRADE CONTRACTOR shall furnish and install all roofing of the project and related 
assemblies, including but not limited to: all roof membranes, all required roof blocking, crickets, 
saddles, scuppers, all required roof vapor barrier, all roofing pads, all flashing and counter 
flashing, coping, all gutters/downspouts, steel pipe downspouts, splash blocks termination bars, 
all sheet metal associated with the roofing, all roof expansion joints, and all roof system 
fasteners as required to provide manufacturer’s warranty.    
NOTE: All roof wood and blocking to be furnished and installed by the GEN CARPENTRY 
CONTRACTOR.  

 

1 Roofing 
and ACM 

8.06 This TRADE CONTRACTOR shall furnish and install all work required for all roof curbs and parapet 
walls, including but not necessarily limited to, all bonding adhesives, flashing membranes, pre-
finished metal coping, all fasteners, splicing cement, lap sealant, and other roofing materials not 
specifically mentioned.   

 

1 Roofing 8.07 Note: curbs for all RTUs are furnished by HVAC TRADE CONTRACTOR but flashing is by Roofing  
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and ACM contractor.   

1 Roofing 
and ACM 

8.08 This TRADE CONTRACTOR shall furnish and install all flashing for all roof penetrations and 
equipment posts. 

 

1 Roofing 
and ACM 

8.09 This TRADE CONTRACTOR shall strip-in all roof drains.    

1 Roofing 
and ACM 

8.10 Roofing debris will not be allowed to accumulate on the project and must be disposed of daily in 
the proper container.  This TRADE CONTRACTOR shall police the surrounding off-set 
neighborhood removing any roofing and steel metal debris, which may have been carried off-site 
by wind. 

 

1 Roofing 
and ACM 

8.11 This TRADE CONTRACTOR shall be responsible for all necessary tapering of insulation materials as 
to provide proper drainage.  At TRADE CONTRACTOR’S expense shall immediately address any 
ponding conditions.   

 

1 Roofing 
and ACM 

8.12 This TRADE CONTRACTOR is responsible for providing all work, necessary testing, field inspection 
and final inspection report from manufacturer for all required warranties.  Testing to include 
water testing & pull-out test for roof fastening system (to be witnessed by Construction 
Manager). 

 

1 Roofing 
and ACM 

8.13 This TRADE CONTRACTOR is responsible to furnish all scaffolding, hoisting, lifts, etc. necessary to 
complete work in accordance with project schedule. 

 

1 Roofing 
and ACM 

8.14 This TRADE CONTRACTOR shall provide a system as required by the manufacturer to provide a 
warranty. 

 

1 Roofing 
and ACM 

8.15 This TRADE CONTRACTOR shall be responsible to coordinate and attend coordination, safety, 
and quality meetings as required. 

 

1 Roofing 
and ACM 

8.16 This TRADE CONTRACTOR is responsible to furnish and install all MEP penetration flashing and 
accessories as required.  Review the MEP documents for a complete scope. 

 

1 Roofing 
and ACM 

8.17 This TRADE CONTRACTOR is responsible to notify the roof system warranty holders as required 
to maintain the current roof warranties.  If this TRADE CONTRACTOR is not a certified installer of 
the existing roof manufacturer, this TRADE CONTRACTOR must subcontract the work at the 
existing roof to a roofing contractor that is certified. 

 

1 Roofing 
and ACM 

8.18 This TRADE CONTRACTOR is responsible for all work associated with the furnish and install all 
ACM panel system, and metal fascia as shown on sheet A4.01 and throughout the bid 
documents.  This TRADE CONTRACTOR shall furnish and install the insulated metal panel infill on 
sheet A4.01 and throughout the bid documents.  This TRADE CONTRACTOR shall furnish and 
install all rainscreens , attachment systems, and two piece flashinghown on sheet A6.02 and 
throughout the bid documents.  This TRADE CONTRACTOR shall be responsible for all work 
associated with the furnish and install of all ACM Column wraps as shown on sheet A6.04 

 

1 Roofing 
and ACM 

8.19 This TRADE CONTRACTOR is responsible to furnish and install all metal copings referenced on 
sheet A1.01 and throughout the bid documents.  This TRADE CONTRACTOR shall be responsible 
for all work associated with all roofing, insulation, vapor retarder, flashing, coping,   flashing, 
counterflashing, drip edge,  termination bargravel, expansion joint, cants, downspouts, fascia, 
etc as shown on sheet A3.01 and throughout the bid documents.    This TRADE CONTRACTOR 
shall furnish and install all nail base insulation as shown on sheet A6.02 and throughout the bid 
documents. 

 

1 Roofing 
and ACM 

8.20 After demolition, this TRADE CONTRACTOR must furnish and install a “temp roof” at building 
separation to keep the existing building water tight. 

 

1 Roofing 
and ACM 

8.21 ALLOWANCE: This TRADE CONTRACTOR shall include $5,000 in the base bid for misc revisions. 

 

NOTE: The cost of coordination, supervision, overhead, and profit for any such work 
shall be included in the bidder's cost, as it is not included in this listed allowance 
value. All allowance work will be completed only in the direction of PCC. All 
allowances not expended will be returned to the Owner 100%. 
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SCOPE OF WORK 
For 

BID PACKAGE 9 
 

Storefronts and Glazing 

All bids for the Storefronts & Glazing Bid Package 9 must be inclusive of, but not necessarily limited to, all 

requirements outlined in the All Scope of Work as well as the trade specific requirements outlined below: 

 
Specifications    

 The following listed Specification Sections as well as any other related Documents or 

Specification Sections are included: 

079200.............................. Joint Sealants 

084113.............................. Aluminum-Framed Entrances and Storefronts 

084413.............................. Glazed Aluminum Curtainwall 

087100..............................Door Hardware 

088000.............................. Glazing 
 

1 Storefronts 
& Glazing 

9.01 This TRADE CONTRACTOR shall perform under guidelines of phasing and scheduling. The 
schedule contained in this Bid Group may be updated by future adjustments that will 
become part of said contractors’ agreement. 
NOTE: This TRADE CONTRACTOR shall perform all work in accordance with the Site 
Logistics and Phasing plan and Construction Schedule included within the project 
manual. 

 

1 Storefronts 
& Glazing 

9.02 This TRADE CONTRACTOR shall be responsible to provide Contractor’s Pollution 
Liability and Professional Liability Insurance. Please see Exhibit C for Insurance 
Requirements included in the project manual. 

 

1 Storefronts 
& Glazing 

9.03 All mobilizations and demobilizations related costs of this TRADE CONTRACTOR are to be 
included without consideration of additional compensation.  This TRADE CONTRACTOR 
shall assume multiple mobilizations. 

 

1 Storefronts 
& Glazing 

9.04 This TRADE CONTRACTOR shall perform all the required scope of work according to the 
drawings, specifications, contract documents, local and state codes, etc. 

 

1 Storefronts 
& Glazing 

9.05 TRADE CONTRACTOR is responsible for all joint sealant as they apply to any and all work 
of this TRADE CONTRACTOR.  This TRADE CONTRACTOR shall furnish and install all 
caulking and backer rods related to the installation of this work, per specification.   

 

1 Storefronts 
& Glazing 

9.06 All wood blocking shown in the bid documents to be furnished and installed by OTHER.  
Any wood blocking required for the installation of this TRADE CONTRACTOR’S work, but 
not shown on the drawings, will be furnished and installed by this TRADE CONTRACTOR.   

 

1 Storefronts 
& Glazing 

9.07 This TRADE CONTRACTOR shall submit all required samples, product data, and shop 
drawings with calculations for review by architect and engineer as required in the 
specifications in order to meet the construction schedule and assuming a two week 
review period. 

 

1 Storefronts 
& Glazing 

9.08 This TRADE CONTRACTOR shall provide all tools, equipment, manpower, and hoisting for 
this TRADE CONTRACTORS scope of work. 

 

1 Storefronts 
& Glazing 

9.09 This TRADE CONTRACTOR shall clean all window systems and glazing as outlined in the 
specifications prior to turn over. 

 

1 Storefronts 
& Glazing 

9.10 This TRADE CONTRACTOR shall provide all glass to be installed within hollow metal 
frames, wood doors, and hollow metal doors.  This TRADE CONTRACTOR shall field 
measure these items.    All glass is per the glass schedule on sheet A10.00 and A10.10. 

 

Bid 
Phase 

Bid 
Package 

Scope 
Item 

Description  
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1 Storefronts & 
Glazing 

9.11 This TRADE CONTRACTOR shall work with Construction Manager and Owner to 
coordinate the keying schedule for doors this TRADE CONTRACTOR provides.  This TRADE 
CONTRACTOR shall provide construction cores for all openings and will be swapped out 
at the end of the project by this TRADE CONTRACTOR with the final cores. 

 

1 Storefronts & 
Glazing 

9.12 This TRADE CONTRACTOR shall be responsible for all work associated with the furnish 
and install of all aluminum curtain wall and storefront systems and hardware as shown 
on sheet A4.01 and throughout the bid documents.  Auto Operator Actuators are by 
this TRADE CONTRACTOR.  All aluminum doors and frames and associated hardware as 
shown on sheet A10.00 and A10.10. Fastening calcs stamped by an engineer are 
required. 

 

1 Storefronts & 
Glazing 

9.13 ALLOWANCE: This TRADE CONTRACTOR shall include $5,000 in the base bid for misc 

revisions. 

 

NOTE: The cost of coordination, supervision, overhead, and profit for any such work 
shall be included in the bidder's cost, as it is not included in this listed allowance 
value. All allowance work will be completed only in the direction of PCC. All 
allowances not expended will be returned to the Owner 100%. 
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SCOPE OF WORK 
For 

BID PACKAGE 10 
 

Ceilings 

All bids for the Ceilings Bid Package 10 must be inclusive of, but not necessarily limited to, all requirements 

outlined in the All Scope of Work as well as the trade specific requirements outlined below: 

 
Specifications    

 The following listed Specification Sections as well as any other related Documents or 

Specification Sections are included: 

  095113 ......................Acoustical Panel Ceilings 
 

Bid 
Group 

Bid 
Package 

Scope 
Item 

Description  

1 Ceilings 10.01 This TRADE CONTRACTOR shall perform under guidelines of phasing and scheduling. The 
schedule contained in this Bid Group may be updated by future adjustments that will become 
part of said contractors’ agreement. 

NOTE: This TRADE CONTRACTOR shall perform all work in accordance with the Site 

Logistics plan and Construction Schedule included within the project manual. 

 

1 Ceilings 10.02 This TRADE CONTRACTOR is responsible for all layout work, measuring and field dimensioning 
associated with this TRADE CONTRACTOR’S work. 

 

1 Ceilings 10.03 All mobilizations and demobilizations related costs of this TRADE CONTRACTOR are to 

be included without consideration of additional compensation. 

 

1 Ceilings 10.04 This TRADE CONTRACTOR shall be responsible for all work associated with the furnish and install 
of all acoustical wall panels and ceiling systems and all metal ceiling edge trim as shown 
throughout the bid documents.     

 

1 Ceilings 10.05 The General CARPENTRY Contractor is responsible for all work associated with 

removal and salvaging of ceiling tile as required in Ceiling Demolition Keyed Notes C5, 

C6, and C7 on sheet AD1.01 and AD2.01.  This TRADE CONTRACTOR shall be 

responsible for reinstallation as required.  

 

 

1 Ceilings 10.06 This TRADE CONTRACTOR shall be responsible for all work associated with the 

furnish and install of all acoustical ceilings, black ceiling tile ACT system, and 

baffles, as shown on sheet A2.01 and throughout the bid documents.  This TRADE 

CONTRACTOR shall be responsible to remove, salvage and reinstall ceiling and grid 

ass shown on sheet A2.02. 

 

1 Ceilings 10.07 ALLOWANCE: This TRADE CONTRACTOR shall include $5,000 in the base bid for misc revisions. 

 

NOTE: The cost of coordination, supervision, overhead, and profit for any such work 
shall be included in the bidder's cost, as it is not included in this listed allowance 
value. All allowance work will be completed only in the direction of PCC. All 

allowances not expended will be returned to the Owner 100%. 
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SCOPE OF WORK 
For 

BID PACKAGE 11 
 

Flooring 

All bids for the Flooring Bid Package 11 must be inclusive of, but not necessarily limited to, all requirements 

outlined in the All Scope of Work as well as the trade specific requirements outlined below: 

 
Specifications    

 The following listed Specification Sections as well as any other related Documents or 

Specification Sections are included: 

096513…………………………..Resilient Base and Accessories 
096519…………………………..Resilient Tile Flooring 
096813…………………………..Tile Carpeting 

 

Bid 
Phase 

Bid 
Package 

Scope 
Item 

Description  

1 Flooring 11.01 This TRADE CONTRACTOR shall perform under guidelines of phasing and scheduling. The 
schedule contained in this Bid Release may be updated by future adjustments that will become 
part of said contractors’ agreement. 
 

NOTE: This TRADE CONTRACTOR shall perform all work in accordance with the Site 

Logistics and Phasing plan and Construction Schedule included within the project 

manual. 

 

1 Flooring 11.02 All mobilizations and demobilizations related costs of this TRADE CONTRACTOR are to 

be included without consideration of additional compensation. 

 

1 Flooring 11.03 This TRADE CONTRACTOR shall be responsible for all layout work, field measuring, 

and field dimensioning associated with this Trade Contractor's work. 

 

1 Flooring 11.04 This TRADE CONTRACTOR shall provide and comply with all life safety OSHA 

standards and Pepper Construction’s Safety procedures. 

 

1 Flooring 11.05 This TRADE CONTRACTOR shall provide all necessary lifts/scaffolds to reach all areas 

required by this scope of work.  This TRADE CONTRACTOR shall provide all 

manpower, tools, equipment, accessories, and hoisting required to complete its 

scope of work.  Including any on site storage for this TRADE CONTRACTORS materials 

and equipment. 

 

1 Flooring 11.06 This TRADE CONTRACTOR shall perform daily clean-up operations and shall comply 

with all Pepper and OSHA safety requirements especially including but not limited to 

PPE and fall protection. 

 

1 Flooring 11.07 This TRADE CONTRACTOR to provide sufficient equipment, material, skilled 

manpower, supervision, and/or premium time/shift work (all without additional 

compensation) as may be required to complete the work of this Trade Contractor in 

accordance with the overall project schedule. 

 

1 Flooring 11.08 This TRADE CONTRACTOR will replace and repair, at no additional cost, any 

construction damaged by this TRADE CONTRACTOR’s field operations and/or 

personnel. 
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1 Flooring 11.09 This TRADE CONTRACTOR shall furnish all labor, material, tools required to provide a 

full and complete installation of all Resilient Tile, Carpet and Linoleum flooring 

including but not necessarily limited to layout, samples, patterns, binder bar, base, 

floor preparation, rubber wall base (at casework toe spaces, sides, etc.), coordination 

with expansion joint/ control joint/ isolation joint work, floor tile selection based on 

manufacturer’s full range, all required accessories, in accordance with 

manufacturer’s recommendation, final cleaning, furnish/ delivery & staging of attic 

stock, etc. 

 

1 Flooring 11.10 This TRADE CONTRACTOR shall provide all protection and cleaning as listed in the 

specifications. 

 

1 Flooring 11.11 This TRADE CONTRACTOR shall be responsible for all work associated with the furnish 

and install of all transitions as shown throughout the bid documents. 

 

1 Flooring 11.12 This TRADE CONTRACTOR shall be responsible to furnish and install rubber base, 

carpet tile, LVT, rubber stair treads, rubber floor tile, transitions, and walk off carpet 

shown on sheet A11.01 and throughout the bid documents. 

 

1 Flooring 11.13 ALLOWANCE: This TRADE CONTRACTOR shall include $50,000 in the base bid for floor prep and 

moisture mitigation. 

 

NOTE: The cost of coordination, supervision, overhead, and profit for any such work 
shall be included in the bidder's cost, as it is not included in this listed allowance 
value. All allowance work will be completed only in the direction of PCC. All 

allowances not expended will be returned to the Owner 100%. 

 

1 Flooring 11.14 ALLOWANCE: This TRADE CONTRACTOR shall include $5,000 in the base bid for misc removals 

and patching. 

 

NOTE: The cost of coordination, supervision, overhead, and profit for any such work 
shall be included in the bidder's cost, as it is not included in this listed allowance 
value. All allowance work will be completed only in the direction of PCC. All 
allowances not expended will be returned to the Owner 100%. 
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SCOPE OF WORK 
For 

BID PACKAGE 12 
 

Painting 

All bids for the Painting Bid Package 12 must be inclusive of, but not necessarily limited to, all requirements 

outlined in the All Scope of Work as well as the trade specific requirements outlined below: 

 
Specifications    

 The following listed Specification Sections as well as any other related Documents or 

Specification Sections are included: 

099123…………………………..Interior Painting 

 

Bid 
Phase 

Bid 
Package 

Scope 
Item 

Description  

1 Painting 12.01 This TRADE CONTRACTOR shall perform under guidelines of phasing and scheduling. The schedule 
contained in this Bid Group may be updated by future adjustments that will become part of said 
contractors’ agreement. 

NOTE: This TRADE CONTRACTOR shall perform all work in accordance with the Site 

Logistics and Phasing plan and Construction Schedule included within the project 

manual. 

 

1 Painting 12.02 All mobilizations and demobilizations related costs of this TRADE CONTRACTOR are to 

be included without consideration of additional compensation. 

 

1 Painting 12.03 This TRADE CONTRACTOR shall provide all necessary lifts/scaffolds to reach all areas 

scheduled for painting. 

 

1 Painting 12.04 This TRADE CONTRACTOR shall be responsible for all painting per the specification 

whether shown on the drawings or not.  This TRADE CONTRACTOR shall be responsible 

to paint all items calling for paint on the bid documents.   

 

1 Painting 12.06 This TRADE CONTRACTOR shall paint all HM doors and frames on sheet A10.00.  

1 Painting 12.07 ALLOWANCE: This TRADE CONTRACTOR shall include 40 man hours in the base bid 

value for misc. touch up painting above and beyond the punchlist. 

 

1 Painting 12.08 ALLOWANCE: This TRADE CONTRACTOR shall include $10,000 in the base bid for misc revisions. 

 

NOTE: The cost of coordination, supervision, overhead, and profit for any such work 
shall be included in the bidder's cost, as it is not included in this listed allowance 
value. All allowance work will be completed only in the direction of PCC. All 

allowances not expended will be returned to the Owner 100%. 

 

1 Painting 12.08 ALTERNATE 8&9: Added cost to paint drywall per 01 23 00.  
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SCOPE OF WORK 
For 

BID PACKAGE 13 
 

Fire Protection 

All bids for the Fire Protection Bid Package 13 must be inclusive of, but not necessarily limited to, all 

requirements outlined in the All Scope of Work as well as the trade specific requirements outlined below: 

 
Specifications    

 The following listed Specification Sections as well as any other related Documents or 

Specification Sections are included: 

079200…………………………..Joint Sealants 
Division 21……………………..Fire Suppression 

 

Bid 
Phase 

Bid 
Package 

Scope 
Item 

Description  

1 Fire 
Protection 

13.01 This TRADE CONTRACTOR shall perform under guidelines of phasing and scheduling. The 
schedule contained in this Bid Group may be updated by future adjustments that will become 
part of said contractors’ agreement. 

NOTE: This TRADE CONTRACTOR shall perform all work in accordance with the Site 

Logistics and Phasing plan and Construction Schedule included within the project 

manual. 

 

1 Fire 
Protection 

13.02 All mobilizations and demobilizations related costs of this TRADE CONTRACTOR are to 

be included without consideration of additional compensation. 

 

1 Fire 
Protection 

13.02 This TRADE CONTRACTOR shall be responsible to provide Contractor’s Pollution 

Liability and Professional Liability Insurance. Please see Exhibit C for Insurance 

Requirements included in the project manual. 

 

1 Fire 
Protection 

13.04 This TRADE CONTRACTOR shall provide all necessary lifts/scaffolds to reach all areas 

required by this scope of work.  This TRADE CONTRACTOR shall provide all 

manpower, tools, equipment, accessories, and hoisting required to complete its 

scope of work.  Including any on site storage for this TRADE CONTRACTORS materials 

and equipment. 

 

1 Fire 
Protection 

13.05 This TRADE CONTRACTOR shall furnish and install a complete fire protection system 

as outlined in the construction documents and specifications.  This TRADE 

CONTACTOR is responsible for furnishing, all materials, skilled/licensed labor, 

coordination, lay-out, and installation requirements of all work for a complete and 

properly functioning fire protection system including but not limited to control 

panels, hose valves, pumps, alarm devices, Siamese connections, hydrants, test 

hydrants, gauges, hangers, heads, fire hose cabinets, fire hose valve cabinets, guards, 

flow alarms, flow detectors, backflow preventers, tamper switches, pressure 

switches, alarm bells, controllers, gauges, sight glasses, valves, alarm panels, transfer 

switches, grout, all welding certifications, and other items of work as indicated on 

construction documents and/or as shown in the plans and specifications. 

 

1 Fire 
Protection 

13.06 This TRADE CONTRACTR shall clean the streets on an ongoing basis of dirt and debris 

caused by this TRADE CONTRACTORS scope of work.  Streets will be free of dirt and 

debris at all times.  If this TRADE CONTRACTOR is unwilling to or unable to meet this 
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requirement the CONSTRUCTION MANAGER will hire street sweeping and or labor to 

complete this scope of work even if the same day as the dirt and debris is generated 

and all costs will be back charged to this TRADE CONTRACTOR.  This TRADE 

CONTRACTOR shall provide necessary signage and flaggers associated with this 

TRADE CONTRACTORS scope of work while working within the right-of-way. 

1 Fire 
Protection 

13.07 This TRADE CONTRACTOR shall be responsible for coordinating with proper 

authorities and providing all testing as required in obtaining approval or acceptance 

of the CONSTRUCTION MANAGER, owner, inspection authorities and other agencies 

required.  All tests must be conducted in the presence of the CONSTRUCTION 

MANAGER and/or other inspection authorities having jurisdiction.   

 

1 Fire 
Protection 

13.08 This TRADE CONTRACTOR shall be responsible for all permits, fees, and tests 

associated with its scope of work.  Including but not limited to trucking, street closure 

permits, parking permits, fire alarm, hydrostatic, hydraulic, flushes, pump start-up, 

and others not specified but required to provide a complete system.  This TRADE 

CONTRACTOR shall be responsible for calling and coordination of all inspections need 

or required to complete its scope of work. 

 

1 Fire 
Protection 

13.09 This TRADE CONTRACTOR shall prepare all submittals, calculations, design drawings, 

pipe hanger calculations, and shop drawings as specified in the documents and 

specifications including coordination drawings with the other MEP contractors.  All 

design documents must be stamped by licensed professional engineer in the state of 

Illinois.  All submittals, calculations, and designed shop drawings to be submitted and 

approved by Cary Fire Prevention. 

 

1 Fire 
Protection 

13.10 This TRADE CONTRACTOR shall provide all sleeves and coring of walls, floors, etc., 

including caulking, patching of walls and floors, packing and safing of sleeves and 

openings as indicated on construction documents and/or specified.  This TRADE 

CONTRACTOR shall protect all floor openings left in floors for passage of piping and 

other items.  If this TRADE CONTRACTOR supplies sleeves for the mason to install 

then this TRADE CONTRACTOR shall provide drawings including locations and 

elevations for the sleeves to be installed.   

 

1 Fire 
Protection 

13.11 This TRADE CONTRACTOR shall be responsible for fire stopping all thru wall 

penetrations in rated walls as indicated on construction documents and/or as 

specified in the project manual.   

 

1 Fire 
Protection 

13.12 This TRADE CONTRACTOR shall be responsible for sprinkler piping, including loop, 

laterals, branch piping and sprinkler heads as indicated on construction documents 

and/or as specified. 

 

1 Fire 
Protection 

13.13 This TRADE CONTRACTOR shall coordinate all piping to avoid conflicts with areas 

required for other trade contractor’s work (i.e., light fixtures, ductwork, etc…). 

 

1 Fire 
Protection 

13.14 This TRADE CONTRACTOR shall complete all pre-construction due-diligence required 

for the work of this trade contractor including but not limited to verification of 

adequacy and location of blocking/backing for attachments, installation, 

resolve/coordinate any conflicts with other work, and ensure proper clearances. 

 

1 Fire 
Protection 

13.15 This TRADE CONTRACTOR shall be responsible for the furnish and install of any 

housekeeping pads required for its equipment not shown on the drawings. 

 

1 Fire 
Protection 

13.16 This TRADE CONTRACTOR shall review and construct according to ALL of the 

construction documents pertaining to this scope of work and all other items/systems 

(IE: Electrical, Mechanical, Plumbing, Carpentry, Concrete, etc.) to be coordinated 

with this scope of work. 

NOTE: This project will be coordinated using BIM.  Please review exhibit K for more 

information. 

 

1 Fire 
Protection 

13.17 This TRADE CONTRACTOR shall coordinate installation with all adjoining work and system’s 
materials and tolerances pertaining to existing conditions and new construction as shown in the 
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plans and specifications.  

NOTE: Any tolerances or limitations more stringent than those pertaining to this 

TRADE CONTRACTOR’s work shall prevail. 

1 Fire 
Protection 

13.18 This TRADE CONTRACTOR shall be responsible for protecting any and all Fire 

Protection materials and equipment on-site and as specified: prior to installation, 

during installation and/or until final acceptance by Construction Manager. 

 

1 Fire 
Protection 

13.18 This TRADE CONTRACTOR shall perform daily clean-up operations and shall comply 

with all Pepper and OSHA safety requirements especially including but not limited to 

PPE and fall protection. 

 

1 Fire 
Protection 

13.20 This TRADE CONTRACTOR shall be responsible for contacting jurisdictional inspection 
agencies (ie. local code enforcement, testing agency’s) associated with the work of this 
Trade Contractor to: 
A)   Schedule any and all required inspections so as not to delay project schedule, 
B)  Complete all work required for acceptance of this Trade Contractors work by the 

jurisdictional inspecting agency (at no additional cost, including incidentals) and 
C)  Submit all inspecting agency ruling related documentation/correspondence to 

Construction Manager before close of business the day of occurrence. 

 

1 Fire 
Protection 

13.21 This TRADE CONTRACTOR shall provide all closeout documents, including but not 

limited to as-built drawings, extra material, attic stock, training, demonstration, 

reporting, test reports, service agreements, start up with manufacturer reps, 

warranties including any special warranties outlined in the specifications. 

 

1 Fire 
Protection 

13.22 This TRADE CONTRACTOR to provide sufficient equipment, material, skilled 

manpower, supervision and/or premium time/shift work (all without additional 

compensation) as may be required to complete the work of this Trade Contractor in 

accordance with the overall project schedule. 

 

1 Fire 
Protection 

13.23 The work of this trade contractor is limited to the interior portion of building and 

connections to the water services at a point 5’ from the building shall be by the 

PLUMBING CONTRACTOR.  

 

1 Fire 
Protection 

13.24 Any work needing to take place in the existing school must be done after school or on a 
weekend.  This TRADE CONTRACTOR shall be responsible for all work associated with removing 
ceiling tile and grid and reinstalling to access any work above ceiling in the existing school where 
ceilings are not scheduled to be demolished.  Any damage done to these ceilings will be replaced 
at the cost of this TRADE CONTRACTOR.   

 

1 Fire 
Protection 

13.25 MEP-FP trades will cut/cap, make safe and drop to the ground.  The DEMO CONTRACTOR will 
remove and haul off all of this and properly dispose of off site. 
NOTE: For all MEP-FP related work, these TRADE CONTRACTORS shall be responsible to spray 
paint/mark everything that is required to be removed GREEN and everything that is to remain 
RED.   All fire alarm, low voltage, electrical cable/wire MUST be disconnected from the panel, etc 
and pulled back and coiled above the room the item of removal resided in and coiled above 
ceiling.   
NOTE: This TRADE CONTRACTOR shall make sure all areas of the school are always active and 
operational at all times unless previously approved by the school 

 

1 Fire 
Protection 

13.26 This TRADE CONTRACTOR shall be responsible for all work, symbol lists, general notes, indexes, 
schedules, sheet notes, key notes, and details on sheets F0.00, FD1.01, F1.01, and F2.00 

 

1 Fire 
Protection 

13.27 ALLOWANCE: This TRADE CONTRACTOR shall include $5,000 in the base bid for the BIM 

coordination leader. 

 

NOTE: The cost of coordination, supervision, overhead, and profit for any such work 
shall be included in the bidder's cost, as it is not included in this listed allowance 
value. All allowance work will be completed only in the direction of PCC. All 
allowances not expended will be returned to the Owner 100%. 
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SCOPE OF WORK 
For 

BID PACKAGE 14 
 

Plumbing 

All bids for the Plumbing Bid Package 14 must be inclusive of, but not necessarily limited to, all requirements 

outlined in the All Scope of Work as well as the trade specific requirements outlined below: 

 
Specifications    

 The following listed Specification Sections as well as any other related Documents or 

Specification Sections are included: 

079200…………………………..Joint Sealants 
All Division 22 Specifications 
 

 

Bid 
Group 

Bid 
Package 

Scope 
Item 

Description  

1 Plumbing 14.01 This TRADE CONTRACTOR shall perform under guidelines of phasing and scheduling. The 
schedule contained in this Bid Group may be updated by future adjustments that will become 
part of said contractors’ agreement. 

NOTE: This TRADE CONTRACTOR shall perform all work in accordance with the Site 

Logistics plan and Construction Schedule included within the project manual. 

 

1 Plumbing 14.02 All mobilizations and demobilizations related costs of this TRADE CONTRACTOR are to 

be included without consideration of additional compensation. 

 

1 Plumbing 14.03 This TRADE CONTRACTOR shall be responsible to provide Contractor’s Pollution 

Liability.  Please see Exhibit C for Insurance Requirements included in the project 

manual. 

 

1 Plumbing 14.04 This TRADE CONTRACTOR shall provide all necessary lifts/scaffolds to reach all areas 

required by this scope of work.  This TRADE CONTRACTOR shall provide all 

manpower, tools, equipment, accessories, and hoisting required to complete its 

scope of work.  Including any on site storage for this TRADE CONTRACTORS materials 

and equipment. 

 

1 Plumbing 14.05 This TRADE CONTRACTOR shall responsible to install valves and other accessible 

devices in locations that are ACCESSIBLE.  This TRADE CONTRACTOR shall be 

responsible to furnish and install access panels as necessary. 

 

1 Plumbing 14.06 This TRADE CONTRACTOR shall be responsible for layout of all plumbing fixtures.  

1 Plumbing 14.07 This TRADE CONTRACTOR shall be responsible for all pipe identification and valve tagging as 
required and indicated on drawings.  Final valve tag list and as-built documentation will reflect 
the final room numbers as designated by the Owner. 

 

1 Plumbing 14.08 This TRADE CONTRACTOR is responsible for firestopping at all penetrations.    

1 Plumbing 14.09 This TRADE CONTRACTOR shall be responsible for all sleeves and coring of walls, floors, roofs, 
etc. including caulking, packing, grouting, sealing and/or firesafing of sleeves, openings and 
other items as required. This Trade Contractor shall provide safety protection at all openings left 
in floors for passage of piping and other items. Any additional cutting or patching necessitated 
by this Trade Contractor’s failure to properly locate and coordinate sleeves and coring shall be 
completed at the expense of this Trade Contractor.   
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1 Plumbing 14.10 This TRADE CONTRACTOR is responsible for shop drawings, layout, and field layout of piping 
concrete contractor.  Plumbing Trade Contractor shall also provide dedicated shop drawings for 
shear wall openings, masonry openings, slab openings and penetrations. This drawing shall 
indicate the size of openings and shall locate the openings with respect to column lines.  This 
TRADE CONTRACTOR shall be responsible for furnishing, lay-out, and installation of all plumbing 
fixtures including water closets, lavatories, sinks, urinals, water coolers, mop sink basins, and 
other plumbing fixtures and appurtenances, including trim, faucets, drains, etc. unless otherwise 
noted, as listed in the specifications and shown on the construction documents. 

 

1 Plumbing 14.11 This TRADE CONTRACTOR shall be responsible for all below grade, above grade rough and finish 
plumbing according to the drawings, specifications and contract documents including but not 
limited to all piping, hangers, valves, insulation, etc. with all work to be completed per applicable 
codes and standards.    

 

1 Plumbing 14.12 This TRADE CONTRACTOR shall be responsible for all clip hangers, angles, and miscellaneous 
metal of any nature, which is required for the work of this TRADE CONTRACTOR. 

 

1 Plumbing 14.13 This TRADE CONTRACTOR shall be responsible for ALL final adjustments of floor drains/clean-
outs to accommodate the various types of floor finishes for a neat and tight finish. 

 

1 Plumbing 14.14 This TRADE CONTRACTOR shall include all insulation required for their work including all CW, 
HW, HWR and horizontal storm lines as indicated on construction documents and/or as specified 
in the project manual. 

 

1 Plumbing 14.15 This TRADE CONTRACTOR to provide sufficient equipment, material, skilled manpower, 
supervision and/or premium time/shift work (all without additional compensation) as may be 
required to complete the work of this Trade Contractor in accordance with the overall project 
schedule. 

 

1 Plumbing 14.16 This TRADE CONTRACTOR shall review and become familiar with ALL documents included in this 
bid group.  This Trade Contractor shall furnish, install, complete and/or otherwise comply with 
all associated Plumbing work and requirements shown on the plans and specifications. 

 

1 Plumbing 14.17 This TRADE CONTRACTOR shall be responsible for taking appropriate measures to protect 
existing conditions including but not necessarily limited to all new and existing construction, 
utilities, perimeter landscaping, curbs, gutters, drives and walks, buildings, light poles, hydrants, 
etc. from damage that may be caused by this work. 

 

1 Plumbing 14.18 This TRADE CONTRACTOR shall construct in accordance with ALL of the construction documents 
pertaining to this scope of work and all other items/systems (IE: Controls, HVAC, Electrical, FP, 
roofing, carpentry, etc.) to be coordinated with this TRADE CONTRACTOR’s scope of work. 

 

1 Plumbing 14.19 All systems will be chlorinated and disinfected in accordance with the Illinois Safe Drinking Water 
Standards.  This TRADE CONTRACTOR shall be responsible for all coordination with the Illinois 
State Plumbing Inspector and MUST ensure that all inspections are scheduled in advance in 
order to keep all construction schedules accurate and on time.  It should be assumed that all 
inspections will take 2 weeks to schedule with the State Plumbing Inspector, plan accordingly.  
This TRADE CONTRACTOR shall be responsible for all work associated with checking the 
temperature at ALL sinks, showers, etc throughout the entire school prior to the state plumbing 
inspectors inspections.  Any repairs prior to inspection will be addressed via allowances. 

 

1 Plumbing 14.20 All piping shall have pipe markers showing the type of service in them.  All valves shall be tagged 
with a directory mounted in boiler room under glass and one copy furnished to the Owner.  

 

1 Plumbing 14.21 This TRADE CONTRACTOR shall be responsible for all work associated with the removal of ceiling 
tiles and grid as needed in areas that require access to complete this scope of work when 
ceilings are not scheduled to be removed per the bid documents.  All costs associated to 
repair/replace ceiling tiles or grid damaged by this TRADE CONTRACTOR shall be replaced at this 
TRADE CONTRACTOR’S expense.  Ceiling shown to be removed/replaced on the bid documents is 
by OTHER. 

 

1 Plumbing 14.22 This TRADE CONTRACTOR shall be responsible for all standard drain tile notes on sheet C-01.  

1 Plumbing 14.23 This project will be coordinated using BIM.  Please review exhibit K for more information.  

1 Plumbing 14.24 MEP-FP trades will cut/cap, make safe and drop to the ground.  The DEMO CONTRACTOR will 
remove and haul off all of this and properly dispose of off site. 
NOTE: For all MEP-FP related work, these TRADE CONTRACTORS shall be responsible to spray 
paint/mark everything that is required to be removed GREEN and everything that is to remain 
RED.   All fire alarm, low voltage, electrical cable/wire MUST be disconnected from the panel, etc 
and pulled back and coiled above the room the item of removal resided in and coiled above 
ceiling.   
NOTE: This TRADE CONTRACTOR shall make sure all areas of the school are always active and 
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operational at all times unless previously approved by the school 

1 Plumbing 14.25 This TRADE CONTRACTOR shall be responsible for all work, symbol lists,  schedules, general 
notes, details, and material listsshown on sheets P0.00, PD1.00, PD1.01, P1.00, P1.01, P1.02, and 
P2.00. 

 

1 Plumbing 14.26 ALLOWANCE: This TRADE CONTRACTOR shall include $10,000 in the base bid for misc 

revisions. 

 

NOTE: The cost of coordination, supervision, overhead, and profit for any such work 
shall be included in the bidder's cost, as it is not included in this listed allowance 
value. All allowance work will be completed only in the direction of PCC. All 
allowances not expended will be returned to the Owner 100%. 

 

1 Plumbing 14.26 ALLOWANCE: This TRADE CONTRACTOR shall include $5,000 in the base bid for the BIM 

coordination leader. 

 

NOTE: The cost of coordination, supervision, overhead, and profit for any such work 
shall be included in the bidder's cost, as it is not included in this listed allowance 
value. All allowance work will be completed only in the direction of PCC. All 
allowances not expended will be returned to the Owner 100%. 
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SCOPE OF WORK 
For 

BID PACKAGE 15 
 

HVAC 

All bids for the HVAC Bid Package 15 must be inclusive of, but not necessarily limited to, all requirements outlined 

in the All Scope of Work as well as the trade specific requirements outlined below: 

 
Specifications    

 The following listed Specification Sections as well as any other related Documents or 

Specification Sections are included: 

079200…………………………..Joint Sealants 
All Division 23 Specifications 

 

Bid 
Group 

Bid 
Package 

Scope 
Item 

Description  

1 HVAC 15.01 This TRADE CONTRACTOR shall perform under guidelines of phasing and scheduling. The 
schedule contained in this Bid Group may be updated by future adjustments that will become 
part of said contractors’ agreement. 

NOTE: This TRADE CONTRACTOR shall perform all work in accordance with the Site 

Logistics plan and Construction Schedule included within the project manual. 

 

1 HVAC 15.02 All mobilizations and demobilizations related costs of this TRADE CONTRACTOR are to 

be included without consideration of additional compensation. 

 

1 HVAC 15.03 This TRADE CONTRACTOR shall be responsible to provide Contractor’s Pollution 

Liability Insurance, Rigging Insurance,  and cyber insurance.  Please see Exhibit C for 

Insurance Requirements included in the project manual. 

 

1 HVAC 15.04 This TRADE CONTRACTOR shall provide all necessary lifts/scaffolds to reach all areas 

required by this scope of work.  This TRADE CONTRACTOR shall provide all 

manpower, tools, equipment, accessories, and hoisting required to complete its 

scope of work.  Including any on site storage for this TRADE CONTRACTORS materials 

and equipment. 

 

1 HVAC 15.05 This TRADE CONTRACTOR shall be responsible for the selective demo, coring, etc. of all openings 
required to accommodate HVAC penetrations/openings (i.e. dampers, transfer ducts, pipe 
penetrations, etc...) in floors and walls that are not explicitly shown on the Architectural sheets.  
This TRADE CONTRACTOR shall provide caulking, packing, grouting and sealing of sleeves, 
openings, and other items pertaining to this TRADE CONTRACTOR’s work. This Trade Contractor 
shall protect and make safe all openings created by this trade contractor for passage of piping 
and other items.  This TRADE CONTRACTOR shall be responsible for all work in all details on 
sheet G3.00.   

 

1 HVAC 15.06 This TRADE CONTRACTOR shall be responsible for sealants/caulk for the following: joints 
between sheet metal and masonry/precast, sheet metal casings, filter frames and all other 
locations where required to eliminate leakage and/or noise.  Block off around all coils and filters 
to prevent air leakage with galvanized metal with required bracing for stiffeners and prevention 
of vibration according to the drawings, specifications and contract documents.  This TRADE 
CONTRACTOR shall be responsible for all required firestopping.   

 

1 HVAC 15.07 This TRADE CONTRACTOR shall furnish and install all gas service piping including valves as 
required by code from meter shut off valves to all equipment requiring gas connections and shut 
off valves (if applicable).  This TRADE CONTRACTOR shall also be responsible for furnishing and 
installing any and all pressure regulators with vents to the atmosphere as required whether 
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shown and specified on the drawings or not.  

1 HVAC 15.08 This TRADE CONTRACTOR shall be responsible for the installation of smoke detectors in duct 
work and any connections/interface with HVAC systems, smoke duct detectors supplied by 
ELECTRICAL CONTRACTOR.  This TRADE CONTRACTOR shall coordinate the locations with 
ELECTRICAL CONTRACTOR.  This TRADE CONTRACTOR shall be responsible for hardwiring fan 
shut down from duct smoke detectors.   

 

1 HVAC 15.09 This TRADE CONTRACTOR shall be responsible for furnishing and installing instrumentation and 
control items in duct work and piping for temperature control. This Trade Contractor shall 
coordinate the locations with Construction Manager.   

 

1 HVAC 15.10 This TRADE CONTRACTOR shall furnish and install all curbs and associated materials (ie. vibration 
isolators) required for all roof top equipment according to the drawings, specifications and 
contract documents.  

 

1 HVAC 15.11 This TRADE CONTRACTOR shall furnish and install any and all louvers and fire dampers including 
connection angles and miscellaneous attachments for the tie-ins according to the drawings, 
specifications and contract documents.   

 

1 HVAC 15.12 This TRADE CONTRACTOR shall furnish and install all ventilation, heating, and cooling equipment 
and assemblies including but not limited to all Return fans, Wall Mounted Radiators, Exhaust 
Fans, VAV boxes, Energy Recovery Units, Duct Free Split systems, pumps, unit heaters, radiant 
ceiling panels, fan powered boxes, unit ventilator maintenance/cleaning, combination dampers, 
all gas piping assemblies, Glycol Fill Systems, Flue piping, Expansion tanks, Hot water pumps, 
Chilled Water Pumps, VFD’s, intakes, Hydronic Accessories, roof guard pads, Refrigerant reclaim 
and replaced per spec (i.e 25% propylene glycol, etc.), pipe roller assemblies and saddles, kitchen 
hood/exhauster assemblies (if applicable), etc., as necessary for a complete HVAC system 
according to the drawings, specifications and contract documents.   

 

1 HVAC 15.13 This TRADE CONTRACTOR shall be responsible for protecting any and all HVAC related materials 
and equipment on-site and as specified: prior to installation, during installation and/or until final 
acceptance by Construction Manager.  This TRADE CONTRACTOR shall provide temporary 
protection of all HVAC equipment, ductwork, and piping during construction according to the 
specifications. This shall include but is not limited to sealing all open ends of ductwork at all 
times to prevent dirt and dust from entering this ductwork. This shall apply to ductwork being 
stored on site prior to installation as well as the ductwork after it is installed. Open ends of fan 
powered boxes where the filter is shall also be protected. Failure to adequately protect 
ductwork will result in the trade contractor being back-charged for any duct cleaning that will be 
required. Where equipment needs to be installed prior to the building being “watertight” this 
trade contractor shall provide, install, and maintain protection for this equipment (i.e. temp-ins 
at roof curbs). 

 

1 HVAC 15.14 This TRADE CONTRACTOR shall be responsible to keep the building water tight after 

existing equipment on the roof is removed and/or after new equipment is set until 

the roofing contractor is back onsite to roof/flash around equipment and voids.  Any 

water damage below due to areas not being water type shall be this TRADE 

CONTRACTORS responsibility to repair. 

 

1 HVAC 15.15 This TRADE CONTRACTOR shall be responsible for all starters not shown as provided and 
installed by the electrical trade contractor.  This Trade Contractor shall be responsible for 
providing combination starter/disconnect for all three phase equipment that does not run 
continuously according to the drawings, specifications and contract documents.   

 

1 HVAC 15.16 This TRADE CONTRACTOR to provide sufficient equipment, material, skilled manpower, 
supervision and/or premium time/shift work (all without additional compensation) as may be 
required to complete the work of this Trade Contractor in accordance with the overall project 
schedule. 

 

1 HVAC 15.17 This TRADE CONTRACTOR shall review and become familiar with ALL documents included in this 
bid group.  This Trade Contractor shall furnish, install, complete and/or otherwise comply with 
all associated HVAC work and requirements shown on the plans and specifications. 

 

1 HVAC 15.18 This TRADE CONTRACTOR shall be responsible for and compliant with all specified requirements 
including but not limited to all: Performance Requirements, Submittals, QA, Testing, Training, 
QC, coordination, and Extra Materials specified and pertaining to this trade contractor’s work as 
noted in the plans and specifications.   This TRADE CONTRACTOR shall furnish all operating and 
maintenance manuals to CONSTRUCTION MANAGER (2) weeks prior to the scheduled substantial 
completion date. 
NOTE: This TRADE CONTRACTOR’s Guarantee/warranty period of equipment and HVAC system 
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will not start until after substantial completion acceptance, including any and all equipment 
utilized before final acceptance. 

1 HVAC 15.19 This TRADE CONTRACTOR shall be responsible for contacting jurisdictional inspection agencies 
(i.e. local code enforcement, testing agency’s) associated with the work of this Trade Contractor 
to:  
A)   Schedule any and all required inspections so as not to delay project schedule,  
B)  Complete all work required for acceptance of this Trade Contractors work by the 
jurisdictional inspecting agency (at no additional cost, including incidentals) and  
C)  Submit all inspecting agency ruling related documentation/correspondence to Construction 
Manager before close of business the day of occurrence.   
NOTE: This TRADE CONTRACTOR shall provide required out-of-sequence and/or additional 
testing and balancing of HVAC systems to permit expedited completion of partitions, ceilings 
and other work, including furnishing and installing additional valves as required to complete 
the balancing and testing of work according to the drawings, specifications and contract 
documents.  This TRADE CONTRACTOR will be responsible for furnishing, installing and 
maintaining MERV13 filtration on the return air inlet of the fan powered boxes and locking the 
VAV dampers closed in these units for the purposes of temporary heat.  Filters shall be 
changed regularly as required by this TRADE CONTRACTOR and a new set of filters shall be 
installed at substantial completion not included in what is required to be provided as attic 
stock. 

 

1 HVAC 15.20 This TRADE CONTRACTOR shall be responsible to provide its own project layout according to the 
drawings, considering the benchmark locations and elevations that will be given by the 
Construction Manager. 

 

1 HVAC 15.21 This TRADE CONTRACTOR shall perform daily cleanup operations and shall comply with all 
Pepper and OSHA safety requirements especially including but not limited to crane safety, PPE, 
and fall protection. 

 

1 HVAC 15.22 This TRADE CONTRACTOR shall be responsible for all work associated with cutting/coring all 
openings in new or existing walls and floors. 

 

1 HVAC 15.23 This TRADE CONTRACTOR shall be responsible for all work associated with the 

removal of ceiling tiles and grid as needed in areas that require access to complete 

this scope of work when ceilings are not scheduled to be removed per the bid 

documents.  All costs associated to repair/replace ceiling tiles or grid damaged by this 

TRADE CONTRACTOR shall be replaced at this TRADE CONTRACTOR’S expense.  

Ceiling shown to be removed/replaced on the bid documents is by OTHER. 

 

1 HVAC 15.24 All Conduit for temperature controls/BAS shown throughout the bid documents is by 

the ELECTRICAL Contractor.  Any conduit required, but not shown on the bid 

documents is by this TRADE CONTRACTOR.   

 

1 HVAC 15.25 MEP-FP trades will cut/cap, make safe and drop to the ground.  The DEMO CONTRACTOR will 
remove and haul off all of this and properly dispose of off site. 
NOTE: For all MEP-FP related work, these TRADE CONTRACTORS shall be responsible to spray 
paint/mark everything that is required to be removed GREEN and everything that is to remain 
RED.   All fire alarm, low voltage, electrical cable/wire MUST be disconnected from the panel, etc 
and pulled back and coiled above the room the item of removal resided in and coiled above 
ceiling.   

NOTE: This TRADE CONTRACTOR shall make sure all areas of the school are always 

active and operational at all times unless previously approved by the school 

 

1 HVAC 15.25 This project will be coordinated using BIM.  Please review exhibit K for more information.  

1 HVAC 15.25 This TRADE CONTRACTOR shall be responsible for all work associated with all work, lists, keys, 
schedules, general notes, pre and post construction notes, key notes, notes, details, 
descriptions,  sequence of operations, and schedules as shown on sheets M0.00, MD1.01, 
MD1.02, MD1.11, M1.01, M1.12, M1.11, M2.00, M3.00, M3.01, M4.00, M4.01, and M5.00. 
NOTE: This TRADE CONTRACTOR must provide a pre-test and balance down stream of demo. 

 

1 HVAC 15.26 MCC is prepurchasing all RTU equipment and plus all controls (BAS) from Trane.  This TRADE 
CONTRACTOR shall coordinate all work with Trane and receive, inventory, hoist,  and install both 
RTUs.  Please review 00 65 02 Exhibit A for TRANE’S scope of work.  All components listed as 
“Field Installed” shall be installed by this CONTRACTOR.  Anything not specifically listed in Exhibit 
A shall be furnished and installed by this TRADE CONTRACTOR.  All work shall be coordinated 
with Patrick Heneberry of Trane.  Call his cell (630) 930-2551 or Patrick.heneberry@trane.com.  

 

mailto:Patrick.heneberry@trane.com
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This TRADE CONTRACTOR shall be responsible for receiving, inventorying, and installing both 
RTUs.   This TRADE CONTRACTOR shall provide all attic stock. This TRADE CONTRACTOR shall 
include a labor warranty matching specifications.  This TRADE CONTRACTOR, shall provide start 
up, commissioning, etc.  Demolition of existing is by this TRADE CONTRACTOR. 

1 HVAC 15.27 ALLOWANCE: This TRADE CONTRACTOR shall include $15,000 in the base bid for misc 

revisions. 

 

NOTE: The cost of coordination, supervision, overhead, and profit for any such work 
shall be included in the bidder's cost, as it is not included in this listed allowance 
value. All allowance work will be completed only in the direction of PCC. All 
allowances not expended will be returned to the Owner 100%. 

 

1 HVAC 15.28 ALLOWANCE: This TRADE CONTRACTOR shall include $5,000 in the base bid for the BIM 

coordination leader. 

 

NOTE: The cost of coordination, supervision, overhead, and profit for any such work 
shall be included in the bidder's cost, as it is not included in this listed allowance 
value. All allowance work will be completed only in the direction of PCC. All 
allowances not expended will be returned to the Owner 100%. 
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SCOPE OF WORK 
For 

BID PACKAGE 16 
 

Electrical and Low Voltage 

All bids for the Electrical and Low Voltage and Low Voltage Bid Package 16 must be inclusive of, but not necessarily 

limited to, all requirements outlined in the All Scope of Work as well as the trade specific requirements outlined 

below: 

 
Specifications    

 The following listed Specification Sections as well as any other related Documents or 

Specification Sections are included: 

079200…………………………..Joint Sealants 
All Division 26 Specifications 
All Division 27 Specifications 
All Division 28 Specifications 

 

Bid 
Group 

Bid 
Package 

Scope 
Item 

Description  

1 Electrical 16.01 This TRADE CONTRACTOR shall perform under guidelines of phasing and scheduling. The 
schedule contained in this Bid Group may be updated by future adjustments that will become 
part of said contractors’ agreement. 

NOTE: This TRADE CONTRACTOR shall perform all work in accordance with the Site 

Logistics plan and Construction Schedule included within the project manual. 

 

1 Electrical 16.02 All mobilizations and demobilizations related costs of this TRADE CONTRACTOR are to be 
included without consideration of additional compensation. 

 

1 Electrical 16.03 This TRADE CONTRACTOR shall be responsible to provide Contractor’s Pollution Liability 
Insurance and cyber insurance.  Please see Exhibit C for Insurance Requirements included in 
the project manual. 

 

1 Electrical 16.04 This TRADE CONTRACTOR shall provide all necessary lifts/scaffolds to reach all areas 

required by this scope of work.  This TRADE CONTRACTOR shall provide all 

manpower, tools, equipment, accessories, and hoisting required to complete its 

scope of work.  Including any on site storage for this TRADE CONTRACTORS materials 

and equipment. 

 

1 Electrical 16.05 This TRADE CONTRACTOR shall be responsible for all required firestopping.    

1 Electrical 16.06 This TRADE CONTRACTOR to provide sufficient equipment, material, skilled manpower, 
supervision and/or premium time/shift work (all without additional compensation) as may be 
required to complete the work of this Trade Contractor in accordance with the overall project 
schedule. 

 

1 Electrical 16.07 This TRADE CONTRACTOR shall review and become familiar with ALL documents included in this 
bid group.  This Trade Contractor shall furnish, install, complete and/or otherwise comply with 
all associated Electrical work and requirements shown on the plans and specifications. 

 

1 Electrical 16.08 This TRADE CONTRACTOR shall be responsible to provide its own project layout according to the 
drawings.   

 

1 Electrical 16.09 This TRADE CONTRACTOR shall perform daily cleanup operations and shall comply with all 
Pepper and OSHA safety requirements especially including but not limited to crane safety, PPE, 
and fall protection. 

 

1 Electrical 16.10 This TRADE CONTRACTOR shall be responsible for furnishing and installing all materials, skilled 
and/or licensed labor, coordination, equipment, tools, etc. to complete all aspects of this trade 
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contractor’s work for the complete electrical package including but not limited to power, 
manufactured wiring assemblies, grounding and bonding, raceways and boxes, identification, 
occupancy sensors, utility services, switchboards, panelboards, wiring devices, fuses, enclosed 
switches, enclosed controllers, generators, temporary power, surge protective devices, interior 
lighting, exterior lighting, site lighting, emergency lighting, exit lighting, temporary lighting, 
transformer(s), disconnects, miscellaneous equipment/motor wiring, fire alarm systems, pull 
stations, audio/visual signals, joint sealants, fire resistive joint systems, and other specified 
requirements for a complete, conforming and operable system as shown/stated in the plans and 
specifications and delivered per the project schedule 

1 Electrical 18.11 This TRADE CONTRACTOR shall be responsible for furnishing, layout, and installation of all 
electrical components including but not limited to: conduit, boxes, wiring, light fixtures, lamps, 
exit signs, panels, transformer(s), switchgear, transfer switches, dimming equipment, outlets, 
switches, plates, VFD’s (install), etc., and any other electrical/lighting components as required 
within the specifications and as indicated on drawings.  
This TRADE CONTRACTOR shall be responsible for all conduit rough in for access control, 
security, voice/data, temp. controls/BAS and fire alarm low voltage equipment and devices 
including conduit, pull string and junction boxes as required within the specifications and as 
indicated on drawings and specifications.  All fire alarm conduit shall be red.  Any conduit 
required for Temp. controls/BAS, but not shown on the bid documents in by the HVAC 
CONTRACTOR.   

 

1 Electrical 16.12 This TRADE CONTRACTOR shall be responsible for providing all items for support of contractor’s 
work, including all clip hangers, angles, and miscellaneous metal of any nature as required within 
the specifications and indicated on drawings.  This TRADE CONTRACTOR shall be responsible for 
all work associated with the furnish and install of all required pipe roller supports as required on 
the roof for all electrical work. 

 

1 Electrical 16.13 This TRADE CONTRACTOR shall be responsible for all electrical requirements for electric door 
strikes, magnetic hold-opens, ADA push buttons, locks and other hardware as indicated on the 
architectural door schedule whether shown on the Electrical plans or not.  Hardware and power 
supplies is by OTHER.   

 

1 Electrical 16.14 This TRADE CONTRACTOR shall be responsible for coordination with other trade contractors to 
obtain wiring diagrams and power requirements for equipment furnished by OTHER, prior to 
wiring same in the field. 

 

1 Electrical 16.15 This TRADE CONTRACTOR shall be responsible for all directory label charts, along with 
identification and tagging requirements of work as required within the specifications and as 
indicated on the drawings, per Construction Manager’s direction (verify numbering and tagging 
sequence with Construction Manager).  This TRADE CONTRACTOR shall provide a directory in 
every panel. 
NOTE: This TRADE CONTRACTOR shall verify the room numbers shown on the bid documents 
are FINAL ROOM NUMBERS before finalizing panel schedules.  All final panel schedules shall 
be based on these final room numbers and not necessarily the room numbers on the A sheets. 

 

1 Electrical 16.16 This TRADE CONTRACTOR shall be responsible for costs associated with Fire 

Department's/B&F Technical’s review of fire alarm drawings. 

 

1 Electrical 16.17 This TRADE CONTRACTOR shall be responsible for all work associated with the removal of ceiling 
tiles and grid as needed in areas that require access to complete this scope of work when 
ceilings are not scheduled to be removed per the bid documents.  All costs associated to 
repair/replace ceiling tiles or grid damaged by this TRADE CONTRACTOR shall be replaced at this 
TRADE CONTRACTOR’S expense.  Ceiling shown to be removed/replaced on the bid documents is 
by OTHER. 

 

1 Electrical 16.18 Any required shut downs MUST be performed on second shift or weekends as previously 
coordinated with each school and approved in advance. 

 

1 Electrical 16.19 This TRADE CONTRACTOR shall be responsible for all work associated with hooking up 
power/electrical to Pepper's construction trailer shown on the site logistics plan.   

 

1 Electrical 16.20 This TRADE CONTRACTOR shall be responsible for all work associated with providing temp power 
and lighting throughout the jobsite. 

 

1 Electrical 16.21 This TRADE CONTRACTOR shall be responsible for all work associated with disconnection and 
dropping onsite of light poles for haul off by OTHER. 
MEP-FP trades will cut/cap, make safe and drop to the ground.  The DEMO CONTRACTOR will 
remove and haul off all of this and properly dispose of off site.  This TRADE CONTRACTOR shall 
be responsible to remove items all the way back to the panels and coil up above ceiling. 
NOTE: For all MEP-FP related work, these TRADE CONTRACTORS shall be responsible to spray 
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paint/mark everything that is required to be removed GREEN and everything that is to remain 
RED.   All fire alarm, low voltage, electrical cable/wire MUST be disconnected from the panel, etc 
and pulled back and coiled above the room the item of removal resided in and coiled above 
ceiling.   
NOTE: This TRADE CONTRACTOR shall make sure all areas of the school are always active and 
operational at all times unless previously approved by the school. 
NOTE: This TRADE CONTRACTOR shall remove and salvage projectors and turn off to the owner.  
Transmittal signed by the owner is required.  This TRADE CONTRACTOR shall be responsible to 
furnish and install of all projection screens as shown on sheet A2.01 and throughout the bid 
documents 

1 Electrical 16.22 This TRADE CONTRACTOR shall be responsible for all work, keys, notes, lists, general notes, 
keynotes, details, riser diagrams, diagram notes, schedules, sequence of operations, panel 
schedules, and references as shown on sheets E0.00, ED1.01, E1.00, E1.01, E.1.02, E1.03, E1.04, 
E3.00, E4.00, E5.00, E6.00, and all T Drawings 

 

1 Electrical 16.23 This project will be coordinated using BIM.  Please review exhibit K for more information.  

1 Electrical 16.24 This TRADE CONTRACTOR shall be responsible for all work associated with the furnish and install 
of Lighted bollards as reflected in Keynotes 1 on sheet C-04 and throughout the bid documents. 

 

1 Electrical 16.25 ALLOWANCE: This TRADE CONTRACTOR shall include $15,000 in the base bid for misc 

revisions. 

 

NOTE: The cost of coordination, supervision, overhead, and profit for any such work 
shall be included in the bidder's cost, as it is not included in this listed allowance 
value. All allowance work will be completed only in the direction of PCC. All 
allowances not expended will be returned to the Owner 100%. 

 

1 Electrical 16.26 ALLOWANCE: This TRADE CONTRACTOR shall include $5,000 in the base bid for the BIM 

coordination leader. 

 

NOTE: The cost of coordination, supervision, overhead, and profit for any such work 
shall be included in the bidder's cost, as it is not included in this listed allowance 
value. All allowance work will be completed only in the direction of PCC. All 
allowances not expended will be returned to the Owner 100%. 

 

1 Electrical 16.27 ALTERNATE 2: Delete lights per 01 23 00.  

1 Electrical 16.28 ALTERNATE 3: Deductive to eliminate the electrical and AV at the North planter beds only on 
sheet C-04 and S3.00. 

 

1 Electrical 16.29 ALTERNATE 4: Deductive cost to eliminate bollards per 01 23 00.  

1 Electrical 16.30 ALTERNATE 5: Deductive cost to eliminate tree lights per 01 23 00.  

1 Electrical 16.31 ALTERNATE 6: Deductive cost to eliminate backlit signage per 01 23 00.  

1 Electrical 16.32 ALTERNATE 7: Deductive cost to eliminate electrical roller shades per 01 23 00.  

 
End of Section 003200 


