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DIVISION 00 - PROCUREMENT AND CONTRACT REQUIREMENTS
Document 00 0115 - List of Drawing Sheets

Mechanical/Electrical

ME-1 Mechanical/Electrical Plans and Details

ME-2 Mechanical/Electrical Notes, Details, and Symbols
ME-3 Mechanical/Electrical Notes and Details

All drawings are dated January 31, 2017.

END 00 0115
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DIVISION 00 - PROCUREMENT AND CONTRACT REQUIREMENTS
Section 00 1116 - Invitation to Bid

Owner: McHenry County College
8900 US Hwy 14
Crystal Lake, IL 60012

Engineer: 20/10 Engineering Group, LLC
1216 Tower Road
Schaumburg, IL 60173
847-882-2010
Fax 847-882-2201

Date: January 31, 2017

This Invitation to Bid (ITB) does not obligate McHenry County College (MCC) or its Board of Trustees to
award a contract or complete the proposed project, and each reserves the right to cancel this ITB if it is
considered to be in its best interest. Proposals must be clear and concise. Proposals that are difficult to
follow or that do not conform to the ITB format or binding specifications, may be rejected. Responding
vendors must include the required information called for in this ITB. MCC reserves the right to reject a
proposal if required information is not provided or is not organized as directed. MCC also reserves the
right to change the evaluation criteria or any other provision in this ITB by posting notice of the change(s)
on MCC’s website, www.mchenry.edu/bid. For this ITB, posting on the captioned website above
constitutes written notification to each vendor. Vendors should check the site daily and are expected to
review information on the site carefully before submitting a final proposal.

Contractors are invited to submit an offer for Building ‘E’ 2017 RTU Replacement. Offers will be received
at the office of Jennifer Jones, Director of Business Support Services, McHenry County College, 8900 US
Highway 14, Building A, Room 246, Crystal Lake, IL 60012, by 3:00 PM local prevailing time on
Wednesday, February 15, 2017. Bids will be publicly opened 8:00 AM on Thursday, February 16, 2017
in Building A, Board Room # 217.

The project consists of: Rooftop unit replacement and associated mechanical/electrical work.
A single stipulated sum bid will be received for all work.

Refer to other Bidding requirements described in Document 00 2100 - Instructions to Bidders.
Submit Bid on the Bid Form provided. Bidders are required to complete Bid Form.

Bid will be required to be submitted under a condition of irrevocability for a period of 60 days after
submission.

The Owner reserves the right to accept or reject any or all offers, or to waive any informalities in the
bidding.

The successful bidder will be required to furnish and pay for a satisfactory Performance and Payment
Bond in the full amount of the contract. Said bond shall be delivered to the Owner, along with an
executed copy of the Contract and a valid certificate of insurance, within ten days after the successful
bidder has received Notice of Award of the contract.
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Key Event Dates: The following dates are set forth for informational and planning purposes; however,
MCC reserves the right to change the dates.

MCC Issues ITB listed at www.mchenry.edu/bid January 31, 2017

February 9, 2017 - 8:30AM
McHenry County College 8900
US Highway 14

Bldg A, Board Room #217

Mandatory Pre-bid Conference Crystal Lake, IL 60012

Last day for vendors questions via email:
keith@2010engineering.com

February 9, 2017

Response to vendor questions will be listed by February 10, 2017
addendum at www.mchenry.edu/bid

February 15, 2017 — 3:00 PM
Jennifer Jones

McHenry County College
8900 US Highway 14
Building A, Room 246

Bid Due Date/Location to Submit Bids Crystal Lake, IL 60012

February 16, 2017 - 8:00 AM
McHenry County College 8900
US Highway 14

Bldg A, Board Room #217

Bid Opening Date/Location

Crystal Lake, IL 60012

Recommendation to Board of Trustees

February 23, 2017

Notification of Award by

March 1, 2017

Contract Start Date March 15, 2017

Todd Wheeland, Director of Facilities
Project Manager Contact 815-455-8564

Project Completion Date June 8, 2017

20/10 Engineering Group, LLC
1216 Tower Road
Schaumburg, IL 60173

Plan Holder 847-882-2010

MCC TERMS & CONDITIONS

Addendum: The only method by which any requirement of this solicitation may be modified is by written
addendum. MCC is not responsible if a vendor does not receive the proposal revision in time to include
the information with the proposal submission. Any addendum will be posted to MCC’s website at
www.mchenry.edu/bid. The addendum shall be acknowledged by signature and included in your bid
submission.

Taxes: MCC is exempt from all federal excise, state and local taxes unless otherwise stated in this
document. In the event taxes are imposed on the services purchased, MCC will not be responsible for
payment of the taxes. The vendor shall absorb the taxes entirely. Upon request, MCC’s Tax Exemption
Certificate will be furnished.

Right to Cancel: MCC may cancel contracts resulting from this ITB at any time for a breach of any
contractual obligation by providing the contractor with thirty-calendar day's written notice of such
cancellation. Should MCC exercise its right to cancel, such cancellation shall become effective on the
date as specified in the notice to cancel.
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Proprietary Information: Bidder should be aware that the contents of all submitted bids are subject to
public review and will be subject to the lllinois Freedom of Information Act. All information submitted with
your bid will be considered public information unless bidder identifies all proprietary information in the
proposal by clearly marking on the top of each page so considered, “Proprietary Information.” The lllinois
Attorney General shall make a final determination of what constitutes proprietary information or trade
secrets. While MCC will endeavor to maintain all submitted information deemed proprietary within MCC,
MCC will not be liable for the release of such information.

Negotiation: MCC reserves the right to negotiate all elements, which comprise the bidder’s proposal to
ensure the best possible consideration, be afforded to all concerned. MCC further reserves the right to
waive any and all minor irregularities in the proposal, waive any defect, and/or reject any and all
proposals, and to seek new proposals when such an action would be deemed in the best interest of MCC.

Retention of Documentation: All bid materials and supporting documentation that is submitted in
response to this proposal becomes the permanent property of MCC.

Recycled Materials: McHenry County College is required to purchase products incorporating recycled
materials whenever technically and economically feasible. Contractors are encouraged to offer products
with recycled content which meet specifications conforming to lllinois State Statute 415 ILCS 20/3.1
pertaining to public community colleges.

Department of Employment Security Law: By entering into this contract, Vendor agrees to either (1)
link its employment vacancies with the lllinoisdobsLink.com System or successor system, or (2) provide
an online link to its employment vacancies so that this link is accessible through the web page of the
lllinoisdobLink.com System or successor system, as required by lllinois Public Act 098-0107 (20 ILCS
1005/1005-47). NOTE: Vendors who are parties to a collective bargaining agreement with a bona fide
labor organization for the performance of construction or construction-related services are exempt from
this requirement.

Prevailing Wage Law: The lllinois Prevailing Wage Act, 820 ILCS 130/01 et.seq. shall be mandatory for
all contractors and subcontractors who are hired by the College. The Act requires contractors and
subcontractors to pay laborers, workers, and mechanics performing services on public works projects no
less than the prevailing rate of wages in the county where the work is performed.

Indemnification: The Contractor shall protect, indemnify and hold MCC harmless against any liability
claims and costs for injury to or death of any person or persons and for loss or damage to any property
occurring in connection with or in any incident to or arising out of occupancy, use, service, operations or
performance of work in connection with the contract, resulting in whole or in part from the negligent acts
or omissions of the Contractor.

Disclosure: Contractors shall note any and all relationships that might be a conflict of interest and
include such information with the bid.

Terms of Payment: MCC operates under terms of payment for work completed and product delivered
within Net 30 days from date of invoice. All payments of invoices need to be approved on a monthly
basis. In no case will MCC agree to late fees prior to 60 days before payment is received, this is based
on State Statutes for State funded entities.

McHenry County College
8900 US Hwy 14
Crystal Lake, IL 60012

END 00 1116
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DIVISION 00 - PROCUREMENT AND CONTRACT DOCUMENTS
Section 00 2100 - Instructions to Bidders

GENERAL

1.1.

SECTION INCLUDES

A. Invitation to Bid
B. Bid Documents and Contract Documents
C. Site Assessment
D. Qualifications
E. Bid Submission
F.  Bid Enclosures/Requirements
G. Other Requirements
H.  Offer Acceptance/Rejection
1.2. RELATED SECTIONS
A.  Specified Elsewhere:
1.  Section 00 1116 - Invitation to Bid
2. Section 00 4100 - Bid Form
3.  Section 00 7300 - Supplementary Conditions
2. INVITATION TO BID
2.1. BID SUBMISSION
A.  Bids signed, executed, and dated shall be received until time and at location indicated in
the Invitation to Bid.
2.2. CONTRACT TIME
A. Bidder agrees to commence work upon execution of the contract, and to be
substantially complete with the work by June 8, 2017.
3. BID DOCUMENTS AND CONTRACT DOCUMENTS
3.1. DEFINITIONS
A.  Bid Documents: Contract Documents supplemented with Invitation to Bid, Instructions to
Bidders, and Bid Form identified herein.
B.  Contract Documents: Defined in General Conditions, including issued Addenda.
C. Bid, Offer, or Bidding: Act of submitting an offer.
D. Bid Price: Monetary sum identified by the Bidder in the Bid Form.
3.2. AVAILABILITY
A.  Bid Documents may be obtained from the office of the Engineer, 20/10 Engineering Group,
LLC (847-882-2010).
B. Bid Documents are made available only for the purpose of obtaining offers for this project.
Their use does not grant a license for other purposes.
3.3. EXAMINATION
Building ‘E’ 2017 RTU Replacement 1
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Upon receipt of Bid Documents verify that documents are complete. Notify the Engineer
should the documents be incomplete.

Immediately notify the Engineer upon finding discrepancies or omissions in the Bid
Documents.

3.4. QUERIES/ADDENDA

A.  Fax or email questions to the Engineer. Telephone (voice) queries are discouraged.

B. Addenda may be issued during the Bidding period. All Addenda become part of the
Contract Documents. Include resultant costs in the Bid Price.

C. Verbal interpretations of the meaning of the drawings or specifications are not binding on
any party.

D. Addenda shall be forwarded not later than three days prior to the date fixed for the opening
of bids. Failure of any Bidder to receive such addenda shall not relieve such Bidder from
any obligation under his Bid as submitted.

E. Each Bidder shall ascertain prior to submitting Bid that said Bidder has received all
Addenda, and shall acknowledge receipt on the Bid Form.

3.5. PRODUCT/SYSTEM SUBSTITUTIONS

A.  Where the Bid Documents stipulate a particular product, requests for substitutions (from
prime bidders) will be considered by the Engineer up to 10 days before receipt of Bids.

B.  The request for substitution shall provide sufficient information to determine acceptability of
such products.

C. In submission of requests for substitutions to products specified, Bidder shall include in his
Request any changes required in the Work and changes to Contract Time and Contract
Sum to accommodate such substitutions. A later claim by the Bidder for an addition to the
Contract Time or Contract Sum because of changes in Work necessitated by use of
substitutions shall not be considered.

4. SITE ASSESSMENT
4.1. SITE EXAMINATION

A. A MANDATORY pre-bid conference will be held at 8:30 am Thursday February 9, 2017 in
Board Meeting Room, Building A, Room 217. Failure to attend conference will
disqualify contractor’s bid from being accepted.

B. Itis recommended that the Bidder examine the project site with any sub-contractors before
submitting a Bid.

C. Avisit to the project site may be arranged for Bidders by contacting
Todd Wheeland
McHenry County College,

8900 US Hwy 14, Crystal Lake, IL 60012
815-455-8564

5. BID SUBMISSION

5.1. SUBMISSION PROCEDURE

Building ‘E’ 2017 RTU Replacement 2
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A.  Submit two printed copies and one copy on a flash drive of the executed offer on the Bid
Forms provided, signed and sealed.

B.  All blank spaces for bid amounts shall be filled, using ink or typewritten, with both words
and figures. In case of discrepancy, the amount shown in words shall govern. Write "No
Bid" on blank spaces where bidder is not bidding.

5.2. BID INELIGIBILITY

A.  Failure to provide bonding or insurance requirements may at the discretion of the Owner,
invalidate the Bid.

6. BID ENCLOSURES/REQUIREMENTS

6.1. PERFORMANCE ASSURANCE

A.  Accepted Bidder: Provide a Performance and Payment Bond as described in Document
00 7300 - Supplementary Conditions.

B. Include the cost of performance assurance bonds in the Bid amount and identify the cost
when requested by the Owner.

6.2. BID FORM SIGNATURE
A.  The Bid Form shall be signed by the Bidder, as follows:

1.  Sole Proprietorship: Signature of sole proprietor in the presence of a witness who will
also sign. Insert the words "Sole Proprietor" under the signature. Affix seal.

2. Partnership: Signature of all partners in the presence of a witness who will also sign.
Insert the word "Partner" under each signature. Affix seal to each signature.

3.  Corporation: Signature of a duly authorized signing officer(s) in their normal
signatures. Insert the officer's capacity in which the signing officer acts, under each
signature. Affix the corporate seal. If the Bid is signed by officials other than the
President and Secretary of the company, or the President/Secretary/Treasurer of the
company, a copy of the by-law resolution of the Board of Directors authorizing them
to do so, must also be submitted with the Bid Form in the Bid envelope.

4. Joint Venture: Each party of the joint venture shall execute the Bid Form under their
respective seals in a manner appropriate to such party as described above, similar to
the requirements of a Partnership.

7. OTHER REQUIREMENTS

7.1. AGREEMENT

A.  The contract form for this work shall be the Standard Form of Agreement between Owner
and Contractor (AIA Form A101, 1997 edition).

7.2. LIQUIDATED DAMAGES
A.  Atthe owner’s discretion, liquidated damages of $1,500/day will be charged to the
contractor for every day project is not substantially complete after June 8, 2017.

8. OFFER ACCEPTANCE/REJECTION

8.1. DURATION OF OFFER

A.  Bids shall remain open to acceptance and shall be irrevocable for a period of sixty (60)
days after the Bid closing date.
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8.2. ACCEPTANCE OF OFFER

A.  The Owner reserves the right to accept or reject any or all offers, or to waive any
informalities in the Bidding.

B.  After acceptance by the Owner, the Engineer, on behalf of the Owner, will issue a Notice of
Award to the successful Bidder.

END 00 2100
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A. DIVISION 00 - PROCUREMENT AND CONTRACT DOCUMENT
Section 00 4100 - Bid Form

To: Jennifer Jones
Director of Business Support Services
McHenry County College
8900 US Hwy 14
Building A, Room 246
Crystal Lake, IL 60012

Project: Building ‘E’ 2017 RTU Replacement

Date:

Submitted by:
(full name)

(full address)

1. OFFER

Having examined the Place of the Work and all matters referred to in the Instructions to Bidders and the
Contract Documents prepared by 20/10 Engineering Group, LLC, Engineer for the above mentioned
project, we, the undersigned, hereby offer to enter into a contract to perform the Work for Building ‘E’
2017 RTU Replacement.

(Amount shall be shown in both words and figures. In case of discrepancy, the amount shown in words
shall govern.)

A. All work associated with the Building ‘E’ 2017 RTU Replacement for the contract sum of:

Dollars ($ ).

2. ACCEPTANCE
This offer shall be open to acceptance and is irrevocable for sixty (60) days from the Bid closing date.
If the Bid is accepted by the Owner within the time period stated above, we will:

A. Execute the Agreement within ten (10) days of receipt of Notice of Award.

B. Furnish the required bonds within ten (10) days of receipt of Notice of Award in the form
described in the Supplementary Conditions.

C. Furnish the required Certificate of Insurance within ten (10) days of receipt of Notice of Award in
the form and amounts described in the Supplementary Conditions.

D. Commence work as established by the written Notice to Proceed.

3. CONTRACT TIME

Building ‘E’ 2017 RTU Replacement 1
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If the Bid is accepted, we will complete the work by

date).

4. ADDENDA

(bidder insert

The following Addenda have been received. The modifications to the Bid Documents noted therein have

been considered and all costs thereto are included in the Bid Sum.

Addendum #

Addendum #

Addendum #

Addendum #

5. BID FORM SIGNATURE(S)

The Corporate Seal of

Dated
Dated
Dated

Dated

(Bidder - please print the full name of your Proprietorship, Partnership, or Corporation)

was hereunto affixed in the presence of:

(Authorized signing officer)

(Seal)

(Title)

(Authorized signing officer)

(Title)

If the bid is a joint venture or partnership, add additional forms of execution for each member of the joint

venture in the appropriate form or forms as above.

END 00 4100
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DIVISION 00 - PROCUREMENT AND CONTRACT DOCUMENTS
Section 00 4101 — MCC Business Enterprise Program

MCHENRY COUNTY COLLEGE

BUSINESS ENTERPRISE PROGRAM
MINORITIES, FEMALES, AND PERSONS WITH DISABILITY
PARTICIPATION AND UTILIZATION PLAN

The Business Enterprise Program for Minorities, Females, and Persons with Disabilities Act (BEP) establishes certain
goals for community colleges contracting with businesses that are owned and controlled by persons who are minorities
(MBE), female (FBE), or persons with disabilities (DBE) (collectively, BEP certified vendor(s)).

Contract Goal to be Achieved by Vendor: This solicitation includes a specific BEP participation goal of 20 % of the
total dollar amount of the contract. Percentage of contract to be awarded to BEP contractor, based on contract price.

e 5% Up to $500,000.00 10% Over $500,000.00- $1m
e 15%  Over $1m-$2m 20%  Over $2m

The BEP participation goal is applicable to all bids or offers. McHenry County College (College) will award this
contract to a Vendor that meets the goal or makes good faith efforts to meet the goal. This goal is also applicable to
change orders and allowances within the scope of work provided by the BEP certified vendor. If Vendor is a BEP
certified vendor, the entire goal is met and no subcontracting with a BEP certified vendor is required; however, Vendor
must submit a Utilization Plan indicating that the goal will be met by self-performance. Failure to complete a Utilization
Plan or provide good faith effort documentation shall render the bid or offer non-responsive or not responsible
and subject to rejection and/or disqualification in the College’s sole discretion.

The following are guidelines for Vendor’'s completion of the Utilization Plan. Please read the guidelines carefully. A
format for the Utilization Plan is included in this section. Vendor should include any additional information that will add
clarity to Vendor’s proposed utilization of certified BEP vendors to meet the targeted goal. The Utilization Plan must
demonstrate that Vendor has either: (1) met the entire contract goal or (2) made good faith efforts towards meeting
the goal. Any submission of good faith efforts by Vendor shall be considered as a request for a full or partial waiver.

To meet the College’s BEP participation goals, Vendor, or Vendor’s proposed Subcontractor(s), must be certified with
the Business Enterprise Council as a BEP certified vendor. If Vendor or Vendor's proposed Subcontractor(s) are not
BEP certified vendors but do meet the definition of MBE, FBE, or DBE companies as set forth in 30 ILCS 575/2, Vendor
shall have the burden of submitting sufficient evidence of the company’s ownership. The College shall have the sole
discretion of whether to accept non-BEP certified vendors and applying said contracts towards its BEP participation
goals.

1. If applicable where there is more than one prime vendor, the Utilization Plan should include an executed Joint
Venture Agreement specifying the terms and conditions of the relationship between the parties and their
relationship and responsibilities to the contract. The Joint Venture Agreement must clearly evidence that the BEP
certified vendor will be responsible for a clearly defined portion of the work and that its responsibilities, risks,
profits and contributions of capital, and personnel are proportionate to its ownership percentage. It must include
specific details related to the parties’ contributions of capital, personnel, and equipment and share of the costs of
insurance and other items; the scopes to be performed by the BEP certified vendor under its supervision; and the
commitment of management, supervisory personnel, and operative personnel employed by the BEP certified
vendor to be dedicated to the performance of the contract. Established Joint Venture Agreements will only be
credited toward BEP goal achievements for specific work performed by the BEP certified vendor. Each party to
the Joint Venture Agreement must execute the bid or offer prior to submission of the bid or offer to the
College. The contract will not be awarded to Vendor unless the College approves the Vendor’s Utilization Plan
and Joint Venture Agreement, if applicable.
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2. Calculating BEP Certified Vendor Participation: The Utilization Plan documents work anticipated to be
performed, or goods/equipment provided, by all BEP certified vendors and paid for upon satisfactory
completion/delivery. Only the value of payments made for the work actually performed by BEP certified vendors is
counted toward the contract goal. Applicable guidelines for counting payments attributable to contract goals are
summarized below:

2.1. The value of the work actually performed or goods/equipment provided by the BEP certified vendor shall
be counted towards the goal. The entire amount of that portion of the contract that is performed by the
BEP certified vendor, including supplies purchased or equipment leased by the BEP certified vendor shall
be counted, except supplies purchased and equipment rented from the Prime Vendor submitting this bid
or offer.

2.2, A vendor shall count the portion of the total dollar value of the BEP contract equal to the distinct, clearly
defined portion of the work of the contract that the BEP certified vendor performs toward the goal. A
vendor shall also count the dollar value of work subcontracted to other BEP certified vendors. Work
performed by the non-BEP certified party shall not be counted toward the goal. Work that a BEP
certified vendor subcontracts to a non-BEP certified vendor will not count towards the goal.

2.3. A Vendor shall count toward the goal 100% of its expenditures for materials and supplies required under
the contract and obtained from BEP certified vendor manufacturers, regular dealers, or suppliers. A
Vendor shall count toward the goal the following expenditures to BEP certified vendors that are not
manufacturers, regular dealers, or suppliers:

2.3.1. The fees or commissions charged for providing a bona fide service, such as professional,
technical, consultant or managerial services and assistance in the procurement of essential
personnel, facilities, equipment, materials or supplies required for performance of the contract,
provided that the fee or commission is determined by the College to be reasonable and not
excessive as compared with fees customarily allowed for similar services.

2.3.2. The fees charged for delivery of materials and supplies required by the contract (but not the cost
of the materials and supplies themselves) when the hauler, trucker, or delivery service is

not also the manufacturer or a supplier of the materials and supplies being procured, provided
that the fee is determined by the College to be reasonable and not excessive as compared with
fees customarily allowed for similar services. The BEP certified vendor’s trucking firm must be
responsible for the management and supervision of the entire trucking operation for which it is
responsible on the contract, and must itself own and operate at least one fully licensed, insured
and operational truck used on the contract.

2.3.3. The fees or commissions charged for providing any bonds or insurance specifically required for
the performance of the contract, provided that the fee or commission is determined by the
College to be reasonable and not excessive as compared with fees customarily allowed for
similar services.

24, BEP certified vendors who are performing the contract as second tier subcontractors may be counted in
meeting the established BEP goal for this contract as long as the Prime Vendor can provide
documentation indicating the utilization of these vendors.

2.5. A Vendor shall count towards the goal only expenditures to firms that perform a commercially useful
function in the work of the contract. A Vendor shall not count towards the goal expenditures that are not
direct, necessary and related to the work of the contract. Only the amount of services or goods that are
directly attributable to the performance of the contract shall be counted. Ineligible expenditures include
general office overhead or other Vendor support activities.
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3. Good Faith Effort Procedures: Enclosed and sealed with the Vendor’'s bid documents, the Vendor must
submit a: (1) Utilization Plan and (2) either Letters of Intent or subcontract documents that meet or exceed the
published goal. If Vendor cannot meet the stated goal, Vendor must submit documents to support the good faith
efforts it undertook to meet the goal. The College has the right to reject Vendor’s bid as not-responsible and/or
not responsive if the College or the Business Enterprise Council determine, in either of their sole discretion, that
Vendor failed to make a good faith effort to meet the MBE goals. The College may also accept and enter into a
contract with a Vendor that can provide sufficient evidence of MBE, FBE or DBE status of Vendor or its
proposed subcontractors and/or sub-vendors in compliance with the lllinois Business Enterprise for Minorities,
Females, and Persons with Disabilities Act. If the College or the Council determine that Vendor has made good
faith efforts to meet the goal, the College may award the contract provided that Vendor is otherwise eligible for
award.

4, Contract Compliance: Compliance with this section is an essential part of the contract. The following
administrative procedures and remedies govern Vendor's compliance with the contractual obligations established
by the Utilization Plan. After approval of the Utilization Plan and award of the contract, the Utilization Plan
becomes part of the contract.

41. The Utilization Plan may not be amended after contract execution without the College’s prior written
approval. Vendor may not make changes to its contractual BEP certified vendor commitments or
substitute BEP certified vendors without the College’s prior written approval. The Vendor’'s request to
substitute BEP certified vendors must state the specific reasons for the change or substitutions.
Unauthorized changes or substitutions, including performing the work designated for a BEP certified
vendor with Vendor’s own forces, shall be a violation of the Utilization Plan and a breach of the contract,
and shall be cause to terminate the contract, and/or seek other contract remedies or sanctions.

4.2. Vendor shall maintain a record of all relevant data with respect to the utilization of BEP certified vendors,
including but without limitation, payroll records, invoices, canceled checks and books of account for a
period of at least three years after the completion of the contract. The College shall have the right to
access to these records upon 48 hours written demand. The College shall have the right to obtain from
Vendor any additional data reasonably related or necessary to verify any representations by Vendor.

43. The College reserves the right to withhold payment to Vendor to enforce these provisions and Vendor’s
contractual commitments. Final payment shall not be made pursuant to the contract until Vendor submits
sufficient documentation demonstrating compliance with its Utilization Plan.
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UTILIZATION PLAN

The Utilization Plan and Letter of Intent must be sealed and submitted with Vendor’s Bid Documents.

(Vendor) submits the following Utilization Plan as part of
our bid or offer in accordance with the requirements of the BEP Program Status and Participation section of the
solicitation for McHenry County College’s Building ‘E’ 2017 RTU Replacement.

Vendor submits the following statement:

Vendor is a BEP certified firm and plans to fully meet the goal through self-performance.

Vendor has identified BEP certified subcontractor(s) to fully meet the established goal and submits the
attached executed Letter(s) of Intent; or

Vendor has made good faith efforts towards meeting the entire goal, or a portion of the goal, and hereby
requests a waiver (complete checklist below).

Vendor’s designee responsible for compliance with this BEP goal:

Name: Title:
Telephone: Email:
Building ‘E’ 2017 RTU Replacement 4
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BEP Utilization Plan

The following firms will be utilized to meet the goals of the BEP Program:

Name of Firm Contract Value Description of Work % of Goal

Total
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DEMONSTRATION OF GOOD FAITH EFFORTS TO ACHIEVE GOAL AND REQUEST FOR WAIVER

If the BEP participation goal was not achieved, Vendors must provide documented evidence of good faith efforts to

achieve the goal.

Below is a checklist of actions that will be used to evaluate a Vendor's Demonstration of Good Faith Efforts and Request
for Waiver. Please check the actions which you completed. If any of the following actions are not completed, please
attach a detailed written explanation indicating why such action was not completed. If any other efforts were made to
obtain BEP participation in addition to the items listed below, attach a detailed description of such efforts. The College
reserves the right to review and audit the results of the Vendor’s good faith efforts.

Utilize the Sell2lllinois website: www?2.illinois.gov/cms/business to identify BEP certified vendors
within the respective commodity/service codes denoted above and at a minimum email all listed
vendors and solicit quotes from all vendors who express an interest via follow-up emails or
telephone calls.

Solicit through all reasonable and available means (e.g., attendance at a vendor conference,
advertising and/or written notices) the interest of BEP certified vendors that have the capability to
perform the work of the contract. Vendor must solicit this interest within sufficient time to allow the
BEP certified vendors to respond to the solicitation. Vendor must determine with certainty if the
BEP certified vendors are interested by taking appropriate steps to follow up initial solicitations
and encourage them to submit a bid or proposal. Vendor must provide interested BEP certified
vendors with adequate information about the plans, specifications, and requirements of the
contract in a timely manner to assist them in responding promptly to the solicitation.

Select portions of the work to be performed by BEP certified vendors in order to increase the
likelihood that the goal will be achieved. This includes, where appropriate, breaking out contract
work items into economically feasible units to facilitate BEP certified vendor participation, even
when Vendor might otherwise prefer to perform these work items with its own forces.

Make a portion of the work available to BEP certified vendors and selecting those portions of the
work or material needs consistent with their availability, so as to facilitate BEP certified vendor
participation.

Negotiate in good faith with interested BEP certified vendors. Evidence of such negotiation must
include the names, addresses, email addresses, and telephone numbers of BEP certified vendors
that were considered and an explanation as to why an agreement could not be reached.

Thoroughly investigate the capabilities of BEP certified vendors and not reject them as unqualified
without documented reasons.

Make efforts to assist interested BEP certified vendors in obtaining lines of credit or insurance as
required by the College.

Make efforts to assist interested BEP certified vendors in obtaining necessary equipment,
supplies, materials, or related assistance or services.
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GOOD FAITH EFFORTS CONTACT LOG

Use this Log to document all contacts and responses (telephone, e-mail, fax, etc.) regarding
the solicitation of BEP certified vendors within the specific scope of work selected. It is not
necessary to show contacts with BEP certified vendors who are identified on the Letter(s) of
Intent. Keep and submit copies of all emails sent and received from prospective BEP vendors.
Include a copy of the commaodity list or scope of work you solicited prospective BEP vendors to
perform. Duplicate this log as necessary; do not limit your contacts to the number of spaces shown.

Name of Certified Method of - Reason Agreement
BEP Vendor Date Contact Scope of Work Solicited Was Not
Reached
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DIVISION 00- PROCUREMENT AND CONTRACT REQUIREMENTS
Section 00 7300 - Supplementary Conditions

The following supplements modify the "General Conditions of the Contract for Construction," AIA
Document A201-2007. Where a portion of the General Conditions is modified or deleted by these
Supplementary Conditions, the unaltered portions of the General Conditions shall remain in effect.

ARTICLE 1: GENERAL PROVISIONS (No modifications to this article.)

ARTICLE 2: OWNER (No modifications to this article.)

ARTICLE 3: CONTRACTOR (No modifications to this article.)

ARTICLE 4: ARCHITECT (No modifications to this article.)

ARTICLE 5: SUBCONTRACTORS (No modifications to this article.)

ARTICLE 6: CONSTRUCTION BY THE OWNER OR BY SEPARATE CONTRACTORS

ARTICLE 7: CHANGES IN THE WORK (No modifications to this article.)

ARTICLE 8: TIME (No modifications to this article.)

ARTICLE 9: PAYMENTS AND COMPLETION

9.3. APPLICATIONS FOR PAYMENT - Add the following subparagraphs:

"9.3.1.3. To insure the proper performance of this Contract the Owner will retain 10% of the amount of
each estimate until final completion and acceptance of all work covered by this Contract.”

"9.3.2.1. Although all material and work covered by partial payments made shall have become the
property of the Owner, this provision shall not be construed as relieving the Contractor from the
sole responsibility for the care and protection of materials and work upon which payments have
been made, or the restoration of any damaged work, or as a waiver of the right of the Owner to
require the fulfillment of all terms of the Contract.”

“9.3.2.2 The stored materials may be included in the Application for Payment providing the Engineer
can verify the cost and the existence of such stored materials. The Contractor shall reimburse
the Owner for all of the Engineer’s expenses required to verify materials which are stored away
from the Project site if the Contractor wishes to include the cost of the stored material in an
Application for Payment. Applications for stored materials must meet the following criteria:

a. Evidence of insurance is required for the stored product.

b. The product must be produced for this project only.

¢. The product must be stored separately from other inventory and identified for this
project only.”

"9.3.4. The Contractor shall provide all statements, affidavits and waivers required by the Mechanics'
Liens Law of the State of lllinois, including Section 5 thereof, at such time and in such form as
provided therein to protect the Owner against mechanics' or other liens, and the Contractor
hereby acknowledges receipt of notice from the Owner to furnish same."

"9.3.5. Each application for payment must be accompanied by Contractor's Affidavits and by partial
waivers of lien from all Subcontractors, as well as Material Suppliers, showing that the amount
of money paid to date to each Subcontractor and Supplier is at least equivalent to the amount
shown as the estimated total value of all labor and material incorporated into the work through
the immediately preceding calendar month's estimate of work performed as submitted by the
Contractor, less contract retainage."
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ARTICLE 10: PROTECTION OF PERSONS AND PROPERTY (No modifications to this article.)

ARTICLE 11: INSURANCE AND BONDS

11.1. CONTRACTOR'S LIABILITY INSURANCE - Add the following paragraphs:

"11.1.2.1 The insurance coverage required here-in-under shall be the minimum amounts maintained by
the Contractor and Subcontractors until all Work is completed and accepted by the Owner.

A. Workers Compensation
1. State: Statutory
2. Applicable Federal: Statutory
3. Employer's Liability:

a. $500,000 per Accident
b. $500,000 Occupational Disease

B. Commercial General Liability

1. Each Occurrence $1,000,000
2. Products/Completed Operations Aggregate  $1,000,000
3. Personal/Advertising Injury $1,000,000
4. General Aggregate $1,000,000
5. Policy shall include:

a. Premises - Operations

b. Independent Contractors Liability

c. Products and Completed Operations: Maintained for minimum of one year after
date of final Certificate for Payment, in full amount of the limits specified above.

d. Contractual Liability

e. Coverage for explosion (x), collapse (c) and underground (u).

6. The Commercial General Liability policy shall include a contractual liability
endorsement insuring the indemnity required by the contract. The indemnities shall be
named as additional insureds on the Contractor's Commercial General Liability policy
using Form CG 20 10 or its equivalent. The additional insured endorsement shall
provide the following:

a. That the coverage afforded the additional insureds will be primary insurance for
the additional insureds with respect to claims arising out of operations performed
by or on behalf of the contractor.

b. That if the additional insureds have other insurance which is applicable to the loss,
such other insurance will be on an excess or contingent basis,

c. That the amount of the company's liability under the insurance policy will not be
reduced by the existence of such other insurance, and

d. That the additional insureds will not be given less than 30 days prior written notice
of any cancellation thereof.

e. The Contractor will furnish a Certificate of Insurance evidencing the foregoing.

C. Business Auto Liability (including owned, non-owned and hired vehicles).
1. Bodily Injury

a. $ 500,000 Per Person
b. $ 1,000,000 Per Accident

2. Property Damage $ 500,000

Building ‘E’ 2017 RTU Replacement 2
McHenry County College 00 7300 - Supplementary Conditions



or
3. Combined Single Limit $ 1,000,000

D. Umobrella

1. If the Contractor's Workers Compensation, Commercial General Liability and Business
Auto policies do not have these minimum limits, an Umbrella policy, written in an
insurance company acceptable to the Owner, may be used to meet the minimum limits
required.

2. Umbrella Excess Liability (in addition to primary coverage): $1,000,000

E. The following parties shall be included as Additional Insureds on all contractor’s and
subcontractor’s Certificates of Insurance:

a. 20/10 Engineering Group, LLC, 1216 Tower Road, Schaumburg IL 60173.

"11.1.3.1 Certificates of Insurance shall be submitted within ten (10) days after the date of the Notice of
Award, or as otherwise mutually agreed upon by the Owner and the Contractor."

11.3. PROPERTY INSURANCE: Add the following subparagraphs:

"11.3.1.6 The Contractor shall purchase and maintain the property insurance. The Policy shall name as
insureds the Owner, the Architect, the Architect's consultants, the Contractor, his
subcontractors and their respective board members, representatives, agents, and employees
in the individual and official capacities. The policy may include a deductible which shall not
exceed $5,000 per loss. The Contractor shall be responsible for payment of the entire
deductible amount."

"11.3.1.7 The prompt repair or reconstruction of the Work as a result of any loss shall be the Contractor's
responsibility. Cost for the loss shall be submitted directly to the insurance carrier. The policy
shall contain a provision that the policy will not be canceled, changed or altered until at least 30
days after written notice has been given to the named insureds."

11.4. PERFORMANCE BOND AND PAYMENT BOND - add to the following subparagraph:

"11.4.1.1 The Contractor shall provide and pay for a Performance Bond and a Payment Bond in the full
amount of the contract. The surety of the bond shall be satisfactory to the Owner and shall be
provided on the forms provided in the project manual.”

"11.4.3. The Bonds shall include the provisions that the surety will fully reimburse and repay the Owner
all costs, damages, attorney fees, engineer's fees, and other expenses which the Owner may
incur in making good any default by the Contractor, including any default based upon failure of
the Contractor to furnish maintenance, repairs or replacements for any period of time after the
work is completed, as provided for in the contract documents."

ARTICLE 12: UNCOVERING AND CORRECTION OF WORK (No modifications to this Article.)

ARTICLE 13: MISCELLANEOUS PROVISIONS (No modifications to this article.)

ARTICLE 14: TERMINATION OR SUSPENSION OF THE CONTRACT (No Modifications to this Article.)

ARTICLE 15: CLAIMS AND DISPUTES (No modifications to this article.)

END 00 7300
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1.1.

DIVISION 01 - GENERAL REQUIREMENTS
Section 01 1000 - Project Summary

GENERAL
WORK INCLUDES

A.  Work covered by contract documents: Building ‘E’ 2017 RTU Replacement.

1.2. RELATED WORK
A.  Specified Elsewhere:
1. Section 01 5000 - Temporary Facilities and Controls
2. Section 01 7700 - Closeout Procedures
1.3. DEFINITIONS. The following terms are used throughout the contract documents. The work will
be governed in accord with the definitions.
A. Fabricated: "Fabricated" pertains to items specifically assembled or made of selected
materials or components to meet individual design requirements.
B. Manufactured: "Manufactured" means standard units, usually mass produced by an
established manufacturer of the respective item.
C. Provide: "Provide" means furnish and install.
D. Shop fabricated or shop made: "Shop fabricated or shop made" refers to items made by
the Contractor in his own shop.
1.4. INSURANCE: See the Conditions of the Contract.
1.5. CONTRACT
A.  Construct project under a single combined contract, as the General Contractor, in
accordance with Supplementary Conditions, and including the following work:
1.  General Work
2. Electrical Work
3. Fire Protection Work
1.6. WORK BY OTHERS
A.  The Owner will award contracts which will commence during the Spring/Summer of 2017.
Work under these contracts includes: Building ‘E’ 2017 RTU Replacement.
B. Items noted "N.I.C" (Not-in-Contract) will be furnished and installed by the Owner.
C. The Owner will remove and retain possession of the following items prior to start of the
work: N/A
D. Items furnished by the Owner for final connection by the contractor: N/A
1.7. CONTRACTOR USE OF PREMISES
A.  Confine operations at site to areas permitted by:
1. Law
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2.  Permits
3. Contract
4.  Drawings
5.  Owner's representative
B. Do not unreasonably encumber site with materials or equipment.
C. Do not load structures with weight that will endanger structure.
D. Assume full responsibility for protection and safekeeping of products stored on premises.
E. Use of Site: Confine operations at site to areas as designated by Contract Documents.

F. Fire Protection:

1. Fires: Contractor shall prohibit the lighting of fires about the premises and use due
diligence to see that refuse and such not be burned at the construction site.
Promptly remove all refuse and such from the site for legal disposal. Prevent the
accumulation of combustibles on the site or within the building.

2. Welding and cutting: It shall be the responsibility of each contractor to take
precautionary measures to prevent fire.

3. Flammables: Gasoline and other fuels shall be kept and handled in accord with
NFPA and in UL listed and labeled safety cans, and shall be stored away from
hazardous work areas.

G. Smoking inside of the existing building, including those areas associated with the work of
this contract, will not be permitted. Smoking on the premises outside of the building will
also not be permitted.

1.8. HAZARDOUS MATERIALS

A.  No asbestos containing materials, lead based paints, or other hazardous materials shall be
furnished or installed in this work.

1.9. WORK SEQUENCE

A.  Construct work between May 15, 2017 and June 8, 2017. Coordinate construction
schedule and operations with the owner:

1.10. OWNER OCCUPANCY
A.  The Owner intends to occupy the facility continuously.
B.  Cooperate with the owner to minimize conflict.
C. Schedule the Work to accommodate these requirements.

END 01 1000
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DIVISION 01 - GENERAL REQUIREMENTS
Section 01 3100 - Project Coordination

GENERAL

1.1. WORK INCLUDES

A.
B
C.
D
E.

F.

Construction mobilization.
Submittals.

Contractor duties.
Coordination.

Closeout procedures.

Testing.

1.2. RELATED WORK

A.

Specified Elsewhere:

1. General Conditions: Duties of the Contractor
2. Section 01 7700 - Closeout Procedures

1.3. CONSTRUCTION MOBILIZATION

A.

B.

Cooperate with the Owner in allocation of mobilization areas of site and parking.

Comply with Engineer’s procedures for intra-project communications; submittals, reports
and records, schedules, coordination drawings, and recommendations; and resolution of
ambiguities and conflicts.

1.4. SUBMITTALS

A.

D.

E.

Submit shop drawings, product data and samples for review and compliance with contract
documents, for field dimensions and clearances, for relation to available space, and for
relation to work of separate contracts. Revise and resubmit as required.

Submit applications for payment on AIA G702 forms (or as otherwise accepted by the
Owner) for review.

Submit requests for interpretation of Contract Documents, and obtain same through
Engineer.

Process requests for substitutions, and change orders, through Engineer.

Deliver closeout submittals for review and preliminary inspection reports.

1.5. CONTRACTOR DUTIES

A.  Coordinate work of all contractors.
B.  Temporary Utilities:
1. Verify that adequate services are provided to comply with specifications for work and
climatic conditions.
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C. Payments:

1. Submit Contractor's application for payment including:

a. Request for Partial Payment.

b.  Contractor’s Sworn Statement and Affidavit

c.  Waivers of Lien.

d. Requests for Payment for Stored Materials.
D. Changes:

1. Recommend necessary or desirable changes to Engineer.
2. Enforce adherence to all modifications in contract documents.

E. Permits and Fees:

—_

Obtain building permits and special permits for permanent improvements.

2. Obtain approvals from all authorities having jurisdiction. Schedule and be present for
all inspections by governmental units and authorities having jurisdiction.

3.  Verify that subcontractors have obtained permits for inspections and temporary
facilities.

4.  Verify that subcontractors have included utility company fees if required.

F. Inspection:

1. Inspect work to assure that work is performed in accord with Contract Documents.
2. Reject or stop portions of the work which are not in accord with Contract Documents.

G. Interpretations of Contract:
1. Consult with Engineer to obtain interpretations.
2. Assistin resolution of questions which may arise.
3.  Transmit written interpretations to the concerned parties.

H.  Administer Coordination and Processing of:

1. Shop drawings, product data and samples.
2. Project record documents.

l. Maintain Reports and Records:
1. Records:

Contracts.

Purchases.

Materials and equipment records.
Inspection reports.

oo

2. Verify that contractors and subcontractors maintain project record documents on a
current basis.

3. At completion of project, assemble project record documents in accordance with
Contract requirements and deliver to Engineer.

4.  Assemble documentation for handling of claims and disputes.

J.  Verify that specified cleaning is done:

1. During progress of work.
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2. At completion of contract.
Notification of start-up of permanent equipment:

1. Notify all parties seven (7) days prior to start-up date.
2. Record dates of start of operation of systems and equipment.

Substantial Completion:

1. Upon Contractor’s determination of substantial completion of work or a portion
thereof, prepare for Engineer a list of incomplete or unsatisfactory items.

2. Upon Engineer's certification of date of substantial completion, coordinate correction
and completion of work.

Final Completion:

1. Upon subcontractor's determination that work is finally complete:

a.  Submit written notice to Engineer that work is ready for final acceptance.
b.  Secure and transmit to Engineer specified closeout submittals.

2. Turn over to Engineer:

a. Operations and maintenance data.
b.  Spare parts and maintenance materials.

1.6. COORDINATION
A.  Perform all work between the hours of 8:00 AM and 5:00 PM Monday through Friday,
unless other arrangements are made with the Owner.
B.  The Contractor is responsible for all security with regard to the construction. The
Contractor shall cooperate completely with the Owner's security measures.
C. Inform the Owner when coordination of his work and activities is required.
1.7. CLOSEOUT PROCEDURES
A.  Notify Engineer when Work is considered ready for Substantial Completion. Accompany
Engineer on preliminary review to determine items to be listed for completion or correction
in Contractor's notice of Substantial Completion.
1. Substantial Completion will not be granted until, among other things, all inspections
by authorities having jurisdiction are complete and fully accepted.
B. Comply with Contract requirements to correct items of work listed in executed Certificates
of Substantial Completion.
C. Notify Engineer when Work is considered finally complete. Accompany Engineer for final
acceptance.
D. Comply with Contract requirements for completion of items of Work determined as
necessary for final acceptance.
1.8. TESTING
A.  Notify Engineer of test schedules.
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B.  Verify that required personnel are present.
C. Verify that specified tests are made as scheduled.
2. PRODUCTS
Not Used.
3. EXECUTION
Not Used.

END 01 3100
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GENERAL

DIVISION 01 - GENERAL REQUIREMENTS
Section 01 3300 - Submittal Procedures

1.1. WORK INCLUDES

A.
B
C.
D
E.

F.

G.

Submittals procedures.

Shop drawings.

Product data.

Manufacturers' instructions.

Schedule of Values.

Contractor responsibilities.

Engineer's duties.

1.2. RELATED WORK

A.

Specified Elsewhere:

1.
2.

Section 01 3100 - Project Coordination
Section 01 7700 - Closeout Procedures: Contract warranty and manufacturer's
certificates; closeout submittals.

1.3. DEFINITIONS

A.

Shop Drawings: Shop drawings are original drawings prepared by Contractor,
subcontractor, sub-subcontractor, supplier, or distributor, which illustrate some portion of
the work, showing fabrication, layout, setting or erection details.

Eal e

Prepared by qualified detailer.

Identify details by reference to sheet and detail number shown on contract drawings.
Minimum sheet size: 8-1/2" x 11".

Reproductions for submittals: Diazo Sepia transparency or other reproducible form,
with two additional opaque copies.

Product Data:

1.

Manufacturer's standard schematic drawings.

a. Modify to delete information which is not applicable to project.
b.  Supplement standard information to provide additional information applicable to
project.

Manufacturer's catalog sheets, brochures, diagrams, schedules, performance charts,
illustrations and other standard descriptive data.

Samples: Physical samples to illustrate materials, equipment or workmanship. Approved
samples establish standards by which complete work is judged. Maintain at site as
directed. Protect until no longer needed.

1.4. CONTRACTOR’S USE OF ENGINEER’S ELECTRONIC FILES
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General: At Contractor's written request, copies of Engineer's electronic files will be
provided to Contractor for Contractor's use in connection with Project, subject to the
following conditions:

1. Upon request to utilize electronic media, the Contractor shall complete an “Electronic
File Transfer” form provided by 20/10 Engineering and return the signed form.

2. Construction drawings for this project have been prepared utilizing CAD. We make
no representation as to the compatibility of these files with your hardware or your
software beyond the specified release of the referenced specifications.

3.  The electronic contract documents can be used for preparation of shop drawings and
as-built drawings only. The information may not be used in whole or in part for any
other project.

4.  The use of these CAD documents by the Contractor does not relieve them from their
duty to fully comply with the contract documents, including, and without limitation, the
need to check, confirm and coordinate all dimensions and details, take field
measurements, verify field conditions and coordinate your work with that of the other
contractors for the project.

5. The information is provided to expedite the project and assist the Contractor with no
guarantee by 20/10 Engineering as to the accuracy or correctness of the information
provided. 20/10 Engineering accepts no responsibility or liability for the Contractor’s
use of these documents.

1.5. SUBMITTAL PROCEDURES - GENERAL

A.

Sequentially number the transmittal forms. Re-submittals to have original number with an
alphabetic suffix.

Make all submittals in reproducible form accompanied by two additional copies.

All marks and identifications on the submittals must be made with permanent ink or
markers. Highlighter and pencil marks will not be acceptable.

Reproduction of the Contract Documents will not be accepted as submittals. The Contract
Documents are protected by copyright laws, and shall not be reused or copied in any form
without written permission of the authors.

Apply contractor's stamp, signed or initialed certifying that review, verification of products
required, field dimensions, adjacent construction work, and coordination of information, is
in accordance with the requirements of the work and Contract Documents.

1. Contractor review must be completed to the greatest extent possible prior to
submission to the Engineer.

Identify variations from Contract Documents and product or system limitations which may
be detrimental to successful performance of the completed work.

1.6. MANUFACTURER'S INSTRUCTIONS SUBMITTAL PROCEDURES

A.

B.

When specified in individual specification Sections, submit manufacturer's printed
instructions for delivery, storage, assembly, installation, start-up, adjusting, and finishing, in
quantities specified for Product Data.

Identify conflicts between manufacturers' instructions and Contract Documents.

1.7. SCHEDULE OF VALUES

A.  Submit Schedule of Values to Engineer at least 15 business days prior to submitting first
application for payment.
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Support values given with data to substantiate its correctness.

List quantities of materials specified under unit prices.

Use Schedule of Values as only basis for application for payment.

Payment for materials stored on or off site will be limited to those materials listed in
Schedule of Values.

Eal

B. Form of Submittal
1. Submit typewritten Schedule of Values on form acceptable to the Engineer.
2. Use Project Manual Table of Contents as basis of format for listing costs of all work,
unless otherwise indicated by the Engineer.
3. Identify each line item with number and title listed in Project Manual Table of
Contents.
2. PRODUCTS
2.1. Not used.
3. EXECUTION
3.1. CONTRACTOR RESPONSIBILITIES
A.  Review shop drawings, product data, and samples prior to submission to Engineer.
B.  Verify:
1.  Field dimensions.
2. Field construction criteria.
3. Catalog numbers and similar data.
C. Coordinate each submittal with requirements of:
1. The work.
2. The contract documents.
3.  The work of other contractors and Subcontractors.
D. Contractor's responsibility for errors and omissions in submittals is not relieved by
Engineer's review of submittals.
E.  Prior to submission, notify Engineer in writing of all proposed deviations in submittals from
contract requirements.
F. Do not begin any work which requires submittals without having Engineer's stamp and
initials or signature.
G. After Engineer's review, make response indicated by the Engineer's stamp. Distribute
copies of reviewed submittals to concerned parties.
1. Instruct parties to promptly report any inability to comply with provisions.
3.2. ENGINEER’S DUTIES
A.  Review submittals within 20 business days, unless notice is otherwise given to the
Contractor.
B. Review for:
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1. Consistency with design concept of project.
2. Compliance with Contract Documents.

C. Review all requests for proposed deviations.
D. Review of separate item does not constitute review of assembly in which item functions.

E.  Affix stamp, data and initials or signature certifying to review of submittal, and with
indications for Contractor response.

F.  Return submittals to Contractor for response or distribution. The Engineer will return the
reviewed and stamped reproducible to the Contractor. The Engineer will retain all prints
submitted with the reproducible. If only prints are submitted (only with Architect's prior
permission), the Engineer will retain four copies of same, and will return all additional
copies.

3.3. RESUBMISSION REQUIREMENTS
A.  Shop drawings:
1. Revise initial drawings as indicated and resubmit in accordance with submittal
procedures.
2.  Indicate on drawings all changes which have been made in addition to those
requested by Engineer.

B. Product data and samples: Submit new data and samples as specified for initial submittal.

C. Make all re-submittals within 10 business days after date of Engineer's previous review.

END 01 3300
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1.1.

1.2.

1.3.

1.4.

1.5.

DIVISION 01 - GENERAL REQUIREMENTS
Section 01 5000 - Temporary Facilities and Controls

GENERAL

WORK INCLUDES

A.  Temporary Utilities: Electricity, lighting, heat, ventilation, water, and sanitary facilities.
B.  Temporary Controls: Barriers, protection of the Work, and water control.

C. Construction Facilities: Parking, field offices, progress cleaning, and project signage.
RELATED WORK

A.  Specified Elsewhere:

1. Section 01 3100 - Project Coordination
2. Section 01 7700 - Closeout Procedures

SUBMITTALS

A.  Submit in accordance with Section 01 3300:
REQUIREMENTS OF REGULATORY AGENCIES
A.  Comply with specified codes and regulations:
National Electric Code.

Federal, State and Local requirements.

Utility company regulations.
Cook County Building Code

e

TEMPORARY UTILITIES/SERVICES RESPONSIBILITY

A.  Responsibility: The following temporary utilities and facilities on the construction site shall
be provided by the party indicated below:

Item Provider
1 - Telephone Contractor
2 - Electricity Owner
3 - Water (potable for construction use) Owner
4 - Drinking water Contractor
5 - Toilets Contractor
6 - Parking Spaces for Workers Owner
7 - Storage Areas and Facilities Contractor

8 - Trash containers and Trash removal Contractor
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1.6. USE OF OWNER'S EXISTING SYSTEMS FOR CONSTRUCTION

A.  Make all arrangements with Owner's Representative. Contractor is responsible for all
connection fees.

B. Limitations: Regulate all parts of existing systems used for construction purposes.

1. Do not overload system. When project requirements exceed system capacity,
provide separate system to meet needs.

C. Modify, supplement, and extend system to meet temporary utility requirements for project,
subject to acceptance of Engineer and the Owner.

D. Maintain strict supervision of use of temporary facilities.
1. Enforce conformance with:
a. Specified codes and standards.
2. Use only designated facilities, systems or portions thereof.
a.  Electrical Power Service:
1)  Provide temporary extension of service to meet lighting requirements.
2) Do not overload circuits.
3) Replace all components damaged by Contractor's use.
b.  Lighting:
1)  Provide and maintain additional lighting, extend from existing system, to
comply with temporary lighting requirements.
2)  Contractor causing damage shall replace damaged lamps and fixtures.
1.7. TEMPORARY LIGHTING

A.  Provide and maintain lighting for construction operations.

B.  All temporary lighting requirements shall meet or exceed OSHA requirements. Remove all
temporary lighting facilities at end of project.

1.8. TEMPORARY SANITARY FACILITIES
A.  Existing facilities, if designated by the Owner, may be used during construction operations.
Otherwise, contractor shall provide temporary sanitary facilities or make off-site
arrangements.

1.9. PROTECTION OF INSTALLED WORK

A.  Provide temporary and removable protection for installed products. Control activity in
immediate work area to minimize damage.

1.10.  SECURITY
A.  Coordinate with Owner's security program.

1.11. PROGRESS CLEANING
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A. Maintain all construction areas free of waste materials, debris, and rubbish. Maintain site
in a clean and orderly condition at all times.

B. Broom and vacuum clean interior areas prior to start of surface finishing, and continue
cleaning to eliminate dust.

C. Remove waste materials, debris, and rubbish from site and dispose legally off-site.

[~

PRODUCTS

2.1. Not Used

|

EXECUTION
3.1. ALL TEMPORARY UTILITIES

A. Install work in neat and orderly manner.

B. Maintain to give safe, continuous service, and to provide safe working conditions.
3.2. REMOVAL

A.  Repair all damage caused by installation. Restore to original conditions.

END 01 5000
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DIVISION 01 - GENERAL REQUIREMENTS
Section 01 7329 - Cutting and Patching

1. GENERAL

1.1. WORK INCLUDES
A.  Requirements and limitations for cutting and patching of work.
1. Execute cutting, filling, or patching of work, required to:

Make several parts fit properly.

Uncover work to provide for installation of ill-timed work.

Remove and replace defective work.

Remove and replace work not conforming to contract requirements.
Install specified work in existing construction.

PO TW

2. Do not cut or alter work of another contractor without written consent of Engineer.
1.2. RELATED WORK
A.  Specified Elsewhere:

1. Section 01 1000 - Project Summary
2. Section 01 3300 - Submittal Procedures

1.3. SUBMITTALS

A.  Submit written request in advance of cutting or alteration which affects:
Structural integrity of any element of Project.
Integrity of weather-exposed or moisture-resistant element.

Efficiency, maintenance, or safety of any operational element.
Visual qualities of sight exposed elements.

rpOO A

B.  Prior to cutting and patching done on request of Engineer, submit cost estimate.
1.4. PAYMENT FOR COSTS

A.  Costs caused by ill-timed or defective work, or work not conforming to contract documents,
including costs for additional services of Engineer: Party responsible for ill-timed, rejected,
or non-conforming work.

B.  Work done on request of Engineer, in addition to the contract requirements, other than
defective or non-conforming work: Owner.

C. Cutting and patching of all major holes in existing materials in remodeling work for the
penetration of any contractor’s work shall be installed by the Contractor. Cost of cutting
and patching of these holes, as well as costs for lintels, sleeves, or other associated
construction, shall be borne by the Contractor.

D. Cost of cutting of minor holes in existing materials in remodeling work, and cost of cutting
of new materials installed in remodeling work shall be the responsibility of the trade
requiring the cutting. Patching shall be done by the trade normally involved with that type
of work at the cost of the trade requiring the cutting.
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E. Major holes shall be defined as any opening 8" x 8" or 8" in diameter, or larger, in surface
area by depth as required. Minor holes shall be defined as any opening smaller than a

major hole.
2. PRODUCTS
2.1, MATERIALS
A.  Primary Products: Those required for original installation.
3. EXECUTION
3.1. EXAMINATION
A.  Inspect existing conditions prior to commencing Work, including elements subject to
damage or movement during cutting and patching.
B.  After uncovering existing Work, inspect conditions affecting performance of work.
C. Beginning of cutting or patching means acceptance of existing conditions.
3.2. PREPARATION
A.  Provide temporary supports to ensure structural integrity of the Work. Provide devices and
methods to protect other portions of Project from damage.
3.3. CUTTING AND PATCHING
A.  Execute cutting, fitting, and patching to complete work.
B.  Fit products together, to integrate with other work.
C. Remove and replace defective or non-conforming work.
3.4. PERFORMANCE
A.  Execute work by methods to avoid damage to other Work, and which will provide
appropriate surfaces to receive patching and finishing.
B.  Employ original installer to perform cutting and patching for weather exposed and moisture
resistant elements, and sight-exposed surfaces.
C. Cgt rigid materials using masonry saw or core drill. Pneumatic tools not allowed without
prior acceptance.
D. Restore work with new products in accordance with requirements of Contract Documents.
E. Fit work air tight to pipes, sleeves, conduit, and other penetrations through surfaces.
F. At penetrations of fire-rated walls, completely seal voids with fire-rated, fire resistant
material to full thickness of the penetrated element.
G. Refinish surfaces to match adjacent finish. For continuous surfaces, refinish to nearest
intersection or natural break. For an assembly, refinish entire unit.
END 01 7329
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DIVISION 01 - GENERAL REQUIREMENTS
Section 01 7700 - Closeout Procedures

[

GENERAL
1.1. WORK INCLUDES
A.  Closeout procedures.
B Final cleaning.
C. Adjusting.
D Project record documents.
E. Operation and maintenance data.
F.  Warranties
1.2. RELATED WORK
A.  Specified Elsewhere:
1. Section 01 5000 - Temporary Facilities and Controls: Progress Cleaning.
1.3. CLOSEOUT PROCEDURES
A.  Submit written certification that Contract Documents have been reviewed, Work has been
inspected, and that Work is complete in accordance with Contract Documents and ready
for Engineer's review.

B.  Provide submittals to Engineer that are required by governing or other authorities.

C. Submit final Application for Payment identifying total adjusted Contract Sum, previous
payments, and sum remaining due.

1.4. FINAL CLEANING

A.  Execute final cleaning prior to final observation.

B. Clean equipment and fixtures to a sanitary condition.

C. Remove waste and surplus materials, rubbish, and construction facilities from the site.
1.5. ADJUSTING

A.  Adjust operating products and equipment to ensure smooth and unhindered operation.
1.6. PROJECT RECORD DOCUMENTS

A.  Maintain on site, one set of the following record documents; record actual revisions to the

Work:

1. Contract Drawings.

2. Specifications.

3. Addenda.

4.  Change Orders and other Modifications to the Contract.
5.  Reviewed shop drawings, product data, and samples.

Building ‘E’ 2017 RTU Replacement 1
McHenry County College 01 7700 - Closeout Procedures



B.  Store Record Documents separate from documents used for construction.
C. Record information concurrent with construction progress.
D. Submit documents to Engineer with final Application for Payment.
E. Mark drawings with red pencil or mark work of separate subcontracts with different colors
of pencils.
1.7. OPERATION AND MAINTENANCE DATA
A.  Submit two sets prior to final acceptance, bound in 8-1/2" x 11" text pages, three D side
ring binders with durable plastic covers.
B.  Prepare binder covers with printed title "OPERATION AND MAINTENANCE
INSTRUCTIONS" and title of project.
1.8. WARRANTIES
A.  Provide duplicate notarized copies.
B.  Submit prior to final Application for Payment.
C. Warranties begin at the date of Substantial Completion, including items that were used
during construction.
1.9. SPARE PARTS, KEYS, AND MAINTENANCE MATERIALS
A.  Provide products, spare parts, keys, maintenance and operating tools, and extra materials
in quantities specified.
B. Deliver to project site and place in location as directed; obtain receipt prior to final
payment.
1.10. OTHER PROJECT CLOSEOUT REQUIREMENTS
A.  See 01 7700 - Appendix A (attached) for additional project closeout requirements.
2. PRODUCTS
Not used.
3. EXECUTION
Not used.
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PROJECT CLOSEOUT CHECKLIST - APPENDIX A
l. ENGINEER PREPARE FOR EXECUTION:
A.  Final Punch List
B. Certificate of Substantial Completion
C. List of all Warranties greater than 1 year duration.
1. CONTRACTOR PREPARE FOR EXECUTION AND SUBMITTAL:
A. Final Application for Payment

B. Contractor's Affidavit of Payment of Debts and Claims
C. Contractor's Affidavit of Release of Liens

1. Final Waivers of Lien from:
a. Subcontractors
b. Suppliers
2. Contractor's Final Waiver of Lien in the full amount of the contract.

D.  Contractor's Certification of Completion in compliance with the Contract Documents
(including all Punch List items).

M. CONTRACTOR PREPARE AND SUBMIT:
A. Written guarantees as required by the Contract Documents
B. Project Record Documents
C.  Operating and Maintenance Manuals

V. CONTRACTOR OBTAIN FROM OTHERS AND SUBMIT:

A. Certificate of Occupancy
B. Consent of Surety to Final Payment

V. CONTRACTOR VERIFY THAT OWNER HAS RECEIVED (provide Engineer with letters of
transmittal signed by Owner’s project representative):

A. Equipment Operating Tools and Keys as required by the Contract Documents

END 01 7700
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DIVISION 23 - HEATING, VENTILATION, AND AIR CONDITIONING
Section 23 8100 - Pre-Purchased Rooftop Units

PART 1 - GENERAL

1.1

1.2

1.3

1.4

1.5

m o o ®m »

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this Section.
PRE-PURCHASED EQUIPMENT

To maintain a consistent manufacturer over the entire campus, the owner has elected to pre-
purchase the equipment called for in this section of the specifications.

Equipment will be shipped to McHenry County College Building 'E' where the equipment will be
installed. Equipment will be unloaded by the installing contractor.

The equipment manufacturer’s bid includes operating manuals and warranty for parts only.

WORK INCLUDED

The installing contractor shall check all equipment prior to acceptance. If the installing
contractor finds any damage to equipment or missing parts, he shall notify Owner and
Architect/Engineer in writing immediately.

The installing contractor will provide all materials and labor to unload and completely install the
equipment.

The installing contractor shall prepare and start equipment. Start-up of equipment shall be in
accordance with manufacturer’s star-up instructions. Contractor shall be responsible to replace
damaged or malfunctioning components.

Furnish and install all piping and ductwork connections to equipment.

Installing contractor shall carry a 5 year labor warranty to cover all refrigerant system
components and 10 year labor warranty to cover gas heat exchanger.

Installing contractor shall provide temporary, final, and two extra sets of filters for each unit.

SECTION INCLUDES

Packaged Rooftop Units.

REFERENCES

AFBMA 9 - Load Ratings and Fatigue Life for Ball Bearings.

AFBMA 11 - Load Ratings and Fatigue Life for Roller Bearings.

AMCA 99 - Standards Handbook.

AMCA 210 - Laboratory Methods of Testing Fans for Rating Purposes.

AMCA 300 - Test Code for Sound Rating Air Moving Devices.
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1.6

1.7

1.8

1.9

1.10

A

A.

DIVISION 23 - HEATING, VENTILATION, AND AIR CONDITIONING
Section 23 8100 - Pre-Purchased Rooftop Units

NFPA 70 - National Electrical Code.

SMACNA - HVAC Duct Construction Standards - Metal and Flexible.

SUBMITTALS

Submit under provisions of Section 013300.

OPERATION AND MAINTENANCE DATA

Submit under provisions of Section 017700.

Maintenance Data: Include instructions for lubrication, filter replacement, servicing static heat
plate, motor and drive replacement, spare parts lists, and wiring diagrams.

QUALIFICATIONS

Manufacturer: Company specializing in manufacturing the Products specified in this section with
minimum five years experience, who issues complete catalog data on total product.

DELIVERY, STORAGE, AND HANDLING

Deliver, store, protect and handle products to site.

Accept products on site in factory-fabricated protective containers, with factory-installed shipping
skids and lifting lugs. Inspect for damage.

Store in clean dry place and protect from weather and construction traffic. Handle carefully to
avoid damage to components, enclosures, and finish.
ENVIRONMENTAL REQUIREMENTS

Do not operate units for any purpose, temporary or permanent, until ductwork is clean, filters are
in place, bearings lubricated, and fan has been test run under observation.

PART 2 - PRODUCTS

2.1

A.

PACKAGED ROOFTOP UNITS

Installing contractor shall refer to the Equipment Bid Schedules, for the details of the equipment
that will be purchased by the owner and is to be installed under this contract.

PART 3 - EXECUTION

3.1

EXAMINATION
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3.2

3.3

3.4

3.5

3.6

DIVISION 23 - HEATING, VENTILATION, AND AIR CONDITIONING
Section 23 8100 - Pre-Purchased Rooftop Units

Prior to start of installation, examine area and conditions to verify correct location for compliance
with installation tolerances and other conditions affecting unit performance.

Examine roughing-in of plumbing, electrical and HVAC services to verify actual location and
compliance with unit requirements.

Proceed with installation only after all unsatisfactory conditions have been corrected.

INSTALLATION

Installation shall be accomplished in accordance with these written specifications, project
drawings, manufacturer's installation instructions as documented in manufacturer's IOM, Best
Practices and all applicable building codes.

CONNECTIONS

In all cases, industry Best Practices shall be incorporated. Connections are to be made subject
to the installation requirements shown above.

1. Piping installation requirements are specified in Division 23. Drawings indicate general
arrangement of piping, fittings and specialties.

2. Duct installation and connection requirements are specified in Division 23 of this document.

3. Electrical installation requirements are specified in Division 26 of this document.

FIELD QUALITY CONTROL

Manufacturer's Field Service: Engage a factory authorized service representative to inspect field
assembled components and equipment installation, to include electrical and piping connections.
Report results to A/E in writing. Inspection must include a complete startup checklist to include
(as a minimum) the following: Completed Start-Up Checklists as found in manufacturer's IOM.
Insert any other requirements here.

START-UP SERVICE

Engage a factory authorized service representative to perform startup service. Clean entire unit,
comb coil fins as necessary, and install clean filters. Verify water source for compliance with
manufacturer's requirements for flow and temperature. Measure and record electrical values for
voltage and amperage. Refer to Division 23 "Testing, Adjusting and Balancing" and comply with
provisions therein.

DEMONSTRATION AND TRAINING:

Engage a factory authorized service representative to train owner's maintenance personnel to
adjust, operate and maintain the entire unit. Refer to Division 01 Section Closeout Procedures
and Demonstration and Training.

END 238100
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