

Construction Manager:
Pepper Construction Company
411 Lake Zurich Road
Barrington, IL 60010
Author: Brian Lucas

Date: August 7, 2013

The following changes and clarifications have been made in the Contract Documents: Drawings and Specifications Issued for Bid dated July 22, 2013 and insofar as the Contract Documents are inconsistent therewith, the changes mentioned hereafter shall govern. No extension of the bid due date is implied by these changes and clarifications.

A. Clarification:

On the College's website there are four addendum posted. Pepper has only issued two addendum to date. The addendum's 1 thru 3 on the College's website match Pepper's addendum #01 but has been broke out into three separate addendums. Addendum #4 on the College's website is the same as Pepper's addendum #2.

In order to clarify any confusion I am going to issue Addendum #03 clarifying the addendums posted on the College's website vs. addendums issued by Pepper. McHenry County College will post this addendum on their website as addendum #5

End of Addendum No. 3